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  215     1 D G A BASE                    TON     405505.180       16.1833  6562407.81                                              
   21     3 CRUSHED STONE BASE            TON     193829.000       16.5392  3205768.57                                              
    1     8 CEMENT STABILIZED ROADBED     SQ YD   125960.000        1.3500   170046.00                                              
    2    13 LIME STABILIZED ROADBED       SQ YD    28851.000        1.5823    45649.60                                              
    2    14 LIME                          TON        554.000       77.0000    42658.00                                              
    1    15 DRAINAGE BLANKET-TYPE I-UNTR  TON      21143.000       11.0000   232573.00                                              
    6    18 DRAINAGE BLANKET-TYPE II-ASPH TON      81445.000       20.3763  1659546.00                                              
   20    20 TRAFFIC BOUND BASE            TON       3259.500       15.0677    49113.12                                              
    5    21 DRAINAGE BLANKET-EMBANKMENT   CU YD    23755.000       17.2677   410193.30                                              
    1    22 PCC PAVEMENT DRAINAGE BLANKET TON      19711.000       30.0000   591330.00                                              
    3    67 AGGREGATE FOR SHOULDERS       TON       1690.000       14.6987    24840.75                                              
    7    71 CRUSHED AGGREGATE SIZE NO 57  TON       5853.000       16.7206    97865.96                                              
   27    77 AGGREGATE FOR MAILBOX TURNOUTSTON       6701.000       15.9536   106904.85                                              
   25    78 CRUSHED AGGREGATE SIZE NO 2   TON     148710.000       14.3578  2135144.70                                              
    1    80 CRUSHED AGGREGATE SIZE NO 23  TON         50.000       15.3000      765.00                                              
   56   100 ASPHALT SEAL AGGREGATE        TON       8083.770       55.2786   446859.31                                              
    1   101 SAMI                          TON          8.000      500.0000     4000.00                                              
    1   102 SAMI COVER AGGREGATE          TON         75.000       32.0000     2400.00                                              
   12   103 ASPHALT SEAL COAT             TON        203.530      329.3225    67027.00                                              
  374   190 LEVELING AND WEDGING PG64-22  TON     397240.140       37.4018 14857490.56                                              
    6   191 ASPHALT SCRATCH COURSE PG64-22TON      21657.000       45.9040   994143.77                                              
    6   193 ASPHALT SCRATCH COURSE PG76-22TON      37619.000       48.9036  1839703.71                                              
    4   202 CL1 ASPH BASE 1.50D PG64-22   TON       3345.000       34.6834   116016.00                                              
    6   203 CL2 ASPH BASE 1.50D PG64-22   TON     109878.000       40.4189  4441144.83                                              
   11   205 CL3 ASPH BASE 1.50D PG64-22   TON     118606.000       32.9831  3911988.75                                              
   12   207 CL3 ASPH BASE 1.50D PG76-22   TON      95380.000       47.1382  4496039.99                                              
    3   208 CL4 ASPH BASE 1.50D PG64-22   TON      41373.000       22.3357   924095.00                                              
    1   210 CL4 ASPH BASE 1.50D PG76-22   TON        735.000       49.0000    36015.00                                              
   15   211 CL1 ASPH BASE 1.00D PG64-22   TON      19647.000       41.0867   807230.29                                              
   34   212 CL2 ASPH BASE 1.00D PG64-22   TON     236548.000       35.8749  8486128.07                                              
    1   213 CL2 ASPH BASE 1.00D PG70-22   TON        300.000       47.0000    14100.00                                              
    7   214 CL3 ASPH BASE 1.00D PG64-22   TON      63754.000       33.4463  2132337.94                                              
    1   215 CL3 ASPH BASE 1.00D PG70-22   TON      38884.000       43.9200  1707785.28                                              
   11   216 CL3 ASPH BASE 1.00D PG76-22   TON     108027.000       43.2257  4669540.36                                              
   76   220 CL1 ASPH BASE 0.75D PG64-22   TON      61424.200       41.1796  2529424.80                                              
   36   221 CL2 ASPH BASE 0.75D PG64-22   TON      84273.100       44.1635  3721797.03                                              
    4   223 CL3 ASPH BASE 0.75D PG64-22   TON      49650.000       25.6808  1275051.95                                              
    3   224 CL3 ASPH BASE 0.75D PG70-22   TON       1289.000       48.9727    63125.84                                              
    1   226 CL4 ASPH BASE 0.75D PG64-22   TON      47685.000       23.5000  1120597.50                                              
    2   228 CL4 ASPH BASE 0.75D PG76-22   TON      24314.000       30.2266   734929.50                                              
  145   263 ASPHALT MIX FOR PAVEMENT WEDGETON     115325.000       33.6618  3882041.73                                              
    2   267 ASPH SURF OPEN-GRADED PG64-22 TON      13755.000       43.4600   597792.30                                              
   46   271 CL1 ASPH BIND 0.50D PG64-22   TON     104196.000       36.8084  3835286.61                                              
    7   272 CL2 ASPH BIND 0.50D PG64-22   TON       7436.000       44.3926   330103.50                                              
    2   273 CL2 ASPH BIND 0.50D PG70-22   TON      13770.000       47.9806   660693.00                                              
    1   275 CL3 ASPH BIND 0.50D PG70-22   TON       1110.000       38.5000    42735.00                                              
    1   276 CL3 ASPH BIND 0.50D PG76-22   TON       8650.000       36.0000   311400.00                                              
   44   291 EMULSIFIED ASPHALT RS-2       TON        767.760      406.2493   311901.99                                              
   11   296 CUTBACK ASPHALT EMUL PRIMER L TON         61.500      386.2462    23754.14                                              
    1   297 CL1 ASPH SURF 0.38E PG64-22   TON         94.000       30.0000     2820.00                                              
  247   300 CL1 ASPH SURF 0.38D PG64-22   TON     757895.000       36.0416 27315719.93                                              
  118   301 CL2 ASPH SURF 0.38D PG64-22   TON     280294.100       34.9001  9782279.76                                              
   26   302 CL2 ASPH SURF 0.38D PG70-22   TON     114355.000       36.0453  4121963.50                                              
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    3   303 CL1 ASPH SURF 0.38C PG64-22   TON       3220.000       53.2300   171400.56                                              
   10   304 CL2 ASPH SURF 0.38C PG64-22   TON       8313.000       42.3742   352256.83                                              
    9   305 CL2 ASPH SURF 0.38C PG70-22   TON      11314.000       37.0513   419198.67                                              
    1   306 CL1 ASPH SURF 0.38B PG64-22   TON        805.000       39.1500    31515.75                                              
    5   307 CL2 ASPH SURF 0.38B PG64-22   TON       3218.000       38.1356   122720.25                                              
   17   308 CL2 ASPH SURF 0.38B PG70-22   TON      68419.000       33.5429  2294972.45                                              
   32   309 CL2 ASPH SURF 0.50D PG64-22   TON     142036.000       40.5554  5760332.24                                              
    4   312 CL3 ASPH SURF 0.50D PG64-22   TON       1734.000       43.8545    76043.70                                              
    2   313 CL3 ASPH SURF 0.50D PG70-22   TON       1541.000       54.2439    83589.84                                              
   16   314 CL3 ASPH SURF 0.50D PG76-22   TON      81168.000       47.2075  3831735.52                                              
    1   318 CL3 ASPH SURF 0.50C PG64-22   TON        466.000       44.2000    20597.20                                              
    2   319 CL3 ASPH SURF 0.50C PG70-22   TON       1640.000       59.1059    96933.60                                              
   13   320 CL3 ASPH SURF 0.50C PG76-22   TON      25472.000       42.7491  1088906.00                                              
    3   324 CL3 ASPH SURF 0.50B PG64-22   TON       4753.000       50.6956   240956.01                                              
    1   325 CL3 ASPH SURF 0.50B PG70-22   TON        870.000       38.5000    33495.00                                              
   22   326 CL3 ASPH SURF 0.50B PG76-22   TON     189674.000       48.4224  9184467.66                                              
    1   329 CL4 ASPH SURF 0.50B PG76-22   TON      10905.000       53.7500   586143.75                                              
    2   330 CL3 ASPH SURF 0.50A PG64-22   TON       9656.000       34.9018   337011.55                                              
    3   331 CL3 ASPH SURF 0.50A PG70-22   TON      29280.290       46.4929  1361326.18                                              
   40   332 CL3 ASPH SURF 0.50A PG76-22   TON     309428.500       43.4172 13434513.39                                              
    1   334 CL4 ASPH SURF 0.50A PG70-22   TON        947.000       38.9000    36838.30                                              
    5   335 CL4 ASPH SURF 0.50A PG76-22   TON      76306.000       44.7254  3412814.00                                              
   24   338 ASPH PLACEMENT WITH MTV       TON     676711.000        1.5242  1031440.70                                              
    6   358 ASPHALT CURING SEAL           TON        320.800      215.7887    69225.00                                              
    2   439 ENTRANCE PIPE-12 INCH         LIN FT     850.000       20.5353    17455.00                                              
   20   440 ENTRANCE PIPE-15 INCH         LIN FT    3270.000       24.8520    81266.10                                              
   10   441 ENTRANCE PIPE-18 INCH         LIN FT    1516.000       27.7036    41998.70                                              
    5   443 ENTRANCE PIPE-24 INCH         LIN FT     355.000       30.1515    10703.80                                              
    3   445 ENTRANCE PIPE-30 INCH         LIN FT     236.000       42.7000    10077.20                                              
    4   450 ENTRANCE PIPE-15 INCH EQUIV   LIN FT     444.000       41.8829    18596.00                                              
    1   451 ENTRANCE PIPE-18 INCH EQUIV   LIN FT      30.000       24.0000      720.00                                              
    1   452 ENTRANCE PIPE-24 INCH EQUIV   LIN FT      42.000       32.7500     1375.50                                              
    4   460 CULVERT PIPE-12 INCH          LIN FT     295.000       27.5627     8131.00                                              
   17   461 CULVERT PIPE-15 INCH          LIN FT    2663.000       48.5174   129201.71                                              
   34   462 CULVERT PIPE-18 INCH          LIN FT    7811.300       59.0890   461562.02                                              
   25   464 CULVERT PIPE-24 INCH          LIN FT    3413.200       48.5046   165555.95                                              
    9   466 CULVERT PIPE-30 INCH          LIN FT    1577.000       49.3441    77815.70                                              
   10   468 CULVERT PIPE-36 INCH          LIN FT    1143.000       77.5245    88610.50                                              
    6   469 CULVERT PIPE-42 INCH          LIN FT     656.000       74.1466    48640.20                                              
    5   470 CULVERT PIPE-48 INCH          LIN FT     500.000       87.7280    43864.00                                              
    3   471 CULVERT PIPE-54 INCH          LIN FT    1464.000       79.8557   116908.80                                              
    4   472 CULVERT PIPE-60 INCH          LIN FT     377.200      133.3077    50283.65                                              
    3   473 CULVERT PIPE-66 INCH          LIN FT     416.600      145.2700    60519.50                                              
    1   474 CULVERT PIPE-72 INCH          LIN FT     117.000      225.0000    26325.00                                              
    1   475 CULVERT PIPE-78 INCH          LIN FT     434.000      454.0000   197036.00                                              
    1   491 CULVERT PIPE-18 INCH EQUIV    LIN FT      52.000       55.0000     2860.00                                              
    1   494 CULVERT PIPE-30 INCH EQUIV    LIN FT      66.000       49.0000     3234.00                                              
    1   498 CULVERT PIPE-42 INCH EQUIV    LIN FT      36.000      250.0000     9000.00                                              
    1   499 CULVERT PIPE-48 INCH EQUIV    LIN FT     104.000      100.6500    10467.60                                              
    1   501 CULVERT PIPE-60 INCH EQUIV    LIN FT     100.000       86.0000     8600.00                                              
    1   510 CULVERT PIPE-108 INCH EQUIV   LIN FT      32.000     1708.0800    54658.56                                              
    3   520 STORM SEWER PIPE-12 INCH      LIN FT     166.000       35.9759     5972.00                                              
   14   521 STORM SEWER PIPE-15 INCH      LIN FT    9042.500       37.8249   342031.76                                              
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   14   522 STORM SEWER PIPE-18 INCH      LIN FT    7823.300       40.8774   319796.54                                              
   12   524 STORM SEWER PIPE-24 INCH      LIN FT    5791.400       48.8362   282830.08                                              
    5   526 STORM SEWER PIPE-30 INCH      LIN FT    1312.750       62.1795    81626.17                                              
    4   528 STORM SEWER PIPE-36 INCH      LIN FT    1065.000       76.1439    81093.30                                              
    1   529 STORM SEWER PIPE-42 INCH      LIN FT     125.000       59.0000     7375.00                                              
    2   530 STORM SEWER PIPE-48 INCH      LIN FT    1678.000       77.9952   130876.00                                              
    1   552 STORM SEWER PIPE-18 INCH EQUIVLIN FT      40.000      135.1400     5405.60                                              
    1   554 STORM SEWER PIPE-24 INCH EQUIVLIN FT     159.000      127.1700    20220.03                                              
    1   559 STORM SEWER PIPE-42 INCH EQUIVLIN FT      81.000      138.4200    11212.02                                              
    3   980 SLOTTED DRAIN PIPE-12 INCH    LIN FT     571.000      107.2627    61247.00                                              
    3   981 SLOTTED DRAIN PIPE-15 INCH    LIN FT    3394.000      112.5486   381990.00                                              
   27  1000 PERFORATED PIPE-4 INCH        LIN FT  710698.500        4.7748  3393465.52                                              
    6  1001 PERFORATED PIPE-6 INCH        LIN FT   92126.500        6.0339   555881.97                                              
    6  1002 PERFORATED PIPE-8 INCH        LIN FT    2687.000       10.1146    27178.00                                              
   21  1010 NON-PERFORATED PIPE-4 INCH    LIN FT   37342.500        8.9477   334129.30                                              
    7  1011 NON-PERFORATED PIPE-6 INCH    LIN FT    2654.500        9.3697    24872.00                                              
    3  1012 NON-PERFORATED PIPE-8 INCH    LIN FT    1711.000       12.3295    21095.77                                              
   14  1015 INSP & CERT EDGE DRAIN SYS    LP SUM      14.000    10928.5714   153000.00                                              
   16  1020 PERF PIPE HEADWALL TY 1-4 INCHEACH       763.000      399.8100   305055.00                                              
    2  1021 PERF PIPE HEADWALL TY 1-6 INCHEACH        63.000      459.2857    28935.00                                              
    3  1022 PERF PIPE HEADWALL TY 1-8 INCHEACH        16.000      329.3750     5270.00                                              
    9  1024 PERF PIPE HEADWALL TY 2-4 INCHEACH        70.000      494.6143    34623.00                                              
    1  1025 PERF PIPE HEADWALL TY 2-6 INCHEACH         1.000      600.0000      600.00                                              
    2  1026 PERF PIPE HEADWALL TY 2-8 INCHEACH         3.000      527.0833     1581.25                                              
   13  1028 PERF PIPE HEADWALL TY 3-4 INCHEACH       541.000      440.8946   238524.00                                              
    3  1029 PERF PIPE HEADWALL TY 3-6 INCHEACH        27.000      433.3333    11700.00                                              
    2  1030 PERF PIPE HEADWALL TY 3-8 INCHEACH         3.000      550.0000     1650.00                                              
    7  1032 PERF PIPE HEADWALL TY 4-4 INCHEACH       592.000      405.6926   240170.00                                              
    2  1033 PERF PIPE HEADWALL TY 4-6 INCHEACH         8.000      431.2500     3450.00                                              
    1  1051 SEWER PIPE-6 INCH             LIN FT    1585.000       14.0000    22190.00                                              
    1  1052 SEWER PIPE-8 INCH             LIN FT    2164.000       51.2500   110905.00                                              
    1  1053 SEWER PIPE-10 INCH            LIN FT     910.000       25.0000    22750.00                                              
    1  1058 SEWER PIPE-24 INCH            LIN FT    1068.000      100.0000   106800.00                                              
    2  1061 STEEL ENCASEMENT PIPE-4 INCH  LIN FT     232.000      100.0000    23200.00                                              
    1  1065 STEEL ENCASEMENT PIPE-8 INCH  LIN FT     195.000       70.0000    13650.00                                              
    2  1067 STEEL ENCASEMENT PIPE-10 INCH LIN FT      90.000       75.8333     6825.00                                              
   11  1069 STEEL ENCASEMENT PIPE-12 INCH LIN FT    1683.000      112.1058   188674.00                                              
    1  1071 STEEL ENCASEMENT PIPE-14 INCH LIN FT      60.000       79.0000     4740.00                                              
    2  1073 STEEL ENCASEMENT PIPE-16 INCH LIN FT    1061.000      118.0019   125200.00                                              
    3  1081 STEEL ENCASEMENT PIPE-24 INCH LIN FT     365.000      203.0411    74110.00                                              
    2  1090 DUCTILE IRON PIPE-3 INCH      LIN FT     421.000       20.2660     8532.00                                              
    3  1091 DUCTILE IRON PIPE-4 INCH      LIN FT    5970.000       21.9330   130940.00                                              
    8  1093 DUCTILE IRON PIPE-6 INCH      LIN FT    4386.000       21.7312    95313.00                                              
    4  1095 DUCTILE IRON PIPE-8 INCH      LIN FT    4148.500       32.8122   136121.50                                              
    4  1097 DUCTILE IRON PIPE-10 INCH     LIN FT    3800.000       32.6907   124224.50                                              
    4  1099 DUCTILE IRON PIPE-12 INCH     LIN FT    8711.000       39.6484   345377.00                                              
    2  1103 DUCTILE IRON PIPE-16 INCH     LIN FT    2456.000       54.1246   132930.00                                              
    1  1105 DUCTILE IRON PIPE-18 INCH     LIN FT      35.000      107.0000     3745.00                                              
    1  1111 DUCTILE IRON PIPE-24 INCH     LIN FT    1103.000       86.0000    94858.00                                              
   12  1310 REMOVING PIPE                 LIN FT     884.000       10.6878     9448.00                                              
    8  1314 PLUGGING PIPE                 EACH        19.000      262.3684     4985.00                                              
    4  1370 METAL END SECTION TY 1-15 INCHEACH        16.000      578.1250     9250.00                                              
    1  1371 METAL END SECTION TY 1-18 INCHEACH         2.000     1175.0000     2350.00                                              
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    2  1373 METAL END SECTION TY 1-24 INCHEACH         4.000     1250.0000     5000.00                                              
    1  1374 METAL END SECTION TY 1-30 INCHEACH         2.000     2500.0000     5000.00                                              
    1  1381 METAL END SECTION TY 2-18 INCHEACH         1.000     1800.0000     1800.00                                              
    2  1393 METAL END SECTION TY 3-24 INCHEACH         4.000      605.0000     2420.00                                              
    1  1394 METAL END SECTION TY 3-30 INCHEACH         2.000     1650.0000     3300.00                                              
    1  1397 METAL END SECTION TY 3-48 INCHEACH         2.000     3200.0000     6400.00                                              
    1  1411 METAL END SECTION TY 4-18 INCHEACH         1.000     1500.0000     1500.00                                              
   10  1432 SLOPED BOX OUTLET TYPE 1-15 INEACH        28.000     1393.5714    39020.00                                              
    4  1433 SLOPED BOX OUTLET TYPE 1-18 INEACH         6.000     1315.0000     7890.00                                              
    1  1434 SLOPED BOX OUTLET TYPE 1-24 INEACH         2.000     1800.0000     3600.00                                              
    1  1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         4.000     1725.0000     6900.00                                              
   12  1450 S & F BOX INLET-OUTLET-18 INCHEACH        34.000     1932.2647    65697.00                                              
   12  1451 S & F BOX INLET-OUTLET-24 INCHEACH        33.000     2426.0606    80060.00                                              
    3  1452 S & F BOX INLET-OUTLET-30 INCHEACH         8.000     2937.5000    23500.00                                              
    3  1453 S & F BOX INLET-OUTLET-36 INCHEACH         5.000     3160.0000    15800.00                                              
    6  1456 CURB BOX INLET TYPE A         EACH        54.000     3288.8420   177597.47                                              
    6  1480 CURB BOX INLET TYPE B         EACH        67.000     2613.0597   175075.00                                              
    1  1484 CURB BOX INLET TYPE B-T       EACH         1.000     1600.0000     1600.00                                              
   23  1490 DROP BOX INLET TYPE 1         EACH        63.000     2633.9683   165940.00                                              
    6  1493 DROP BOX INLET TYPE 2         EACH        12.000     2540.5000    30486.00                                              
    5  1496 DROP BOX INLET TYPE 3         EACH         8.000     1737.5000    13900.00                                              
    1  1497 DROP BOX INLET TYPE 3 MODIFIEDEACH         1.000     2975.0000     2975.00                                              
    2  1499 DROP BOX INLET TYPE 4         EACH         2.000     3325.0000     6650.00                                              
    1  1502 DROP BOX INLET TYPE 5A        EACH         2.000     3620.0000     7240.00                                              
    1  1505 DROP BOX INLET TYPE 5B        EACH         1.000     2800.0000     2800.00                                              
    3  1508 DROP BOX INLET TYPE 5C        EACH        64.000     2501.3281   160085.00                                              
    2  1511 DROP BOX INLET TYPE 5D        EACH         6.000     2938.3333    17630.00                                              
    2  1514 DROP BOX INLET TYPE 5E        EACH         3.000     2810.0000     8430.00                                              
    2  1517 DROP BOX INLET TYPE 5F        EACH         5.000     2460.0000    12300.00                                              
    5  1538 DROP BOX INLET TYPE 7         EACH         6.000     3036.8333    18221.00                                              
    8  1544 DROP BOX INLET TYPE 11        EACH        27.000     1738.8889    46950.00                                              
    1  1547 DROP BOX INLET TYPE 12        LIN FT      22.000      155.0000     3410.00                                              
    2  1550 DROP BOX INLET TYPE 12A       LIN FT      39.000      192.3077     7500.00                                              
   10  1559 DROP BOX INLET TYPE 13G       EACH        98.000     1819.3878   178300.00                                              
    3  1568 DROP BOX INLET TYPE 13S       EACH         7.000     3000.0000    21000.00                                              
    3  1581 DROP BOX INLET TYPE 16G       EACH        70.000     1872.1429   131050.00                                              
    1  1584 CAPPING DROP BOX INLET        EACH         1.000      150.0000      150.00                                              
    5  1585 REMOVING DROP BOX INLET       EACH        25.000     1004.0000    25100.00                                              
    4  1587 DROP BOX INLET TYPE 16S       EACH         7.000     2997.1429    20980.00                                              
    2  1608 CONC MED BAR BOX INLET TY 12B1EACH         5.000     5340.0000    26700.00                                              
    1  1616 CONC MED BAR BOX INLET TY 14B1EACH         6.000     3000.0000    18000.00                                              
    1  1630 REMOVING MEDIAN BOX INLET     EACH         4.000     1500.0000     6000.00                                              
    4  1633 RECONSTRUCT MEDIAN BOX INLET  EACH       195.000     1897.4359   370000.00                                              
    1  1634 CAPPING CURB BOX INLET        EACH         3.000      500.0000     1500.00                                              
    6  1641 JUNCTION BOX-15 INCH          EACH        15.000     1161.3333    17420.00                                              
    3  1642 JUNCTION BOX-18 INCH          EACH         3.000     1283.3333     3850.00                                              
    3  1643 JUNCTION BOX-24 INCH          EACH         3.000     1818.3333     5455.00                                              
    1  1644 JUNCTION BOX-30 INCH          EACH         1.000     1800.0000     1800.00                                              
    2  1645 JUNCTION BOX-36 INCH          EACH         3.000     1616.6667     4850.00                                              
    1  1646 JUNCTION BOX-42 INCH          EACH         1.000     2600.0000     2600.00                                              
    1  1647 JUNCTION BOX-48 INCH          EACH         1.000     2600.0000     2600.00                                              
    1  1650 JUNCTION BOX                  EACH         1.000     2400.0000     2400.00                                              
    1  1653 JUNCTION BOX-SPECIAL          EACH         1.000     5400.0000     5400.00                                              
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    4  1691 FLUME INLET TYPE 2            EACH        26.000     2884.6154    75000.00                                              
    2  1705 REMOVE CURB & GUTTER BOX INLETEACH        12.000      434.3333     5212.00                                              
    2  1706 REMOVING CATCH BASIN          EACH         9.000      366.6667     3300.00                                              
    4  1708 RECONSTRUCTING CATCH BASIN    EACH        24.000      881.6667    21160.00                                              
    3  1709 ADJUSTING CATCH BASIN         EACH         6.000      466.6667     2800.00                                              
    1  1710 FILLING & CAPPING CATCH BASIN EACH        64.000     1294.0000    82816.00                                              
    1  1717 FILLING AND CAPPING INLET     EACH         9.000      300.0000     2700.00                                              
    4  1718 REMOVING INLET                EACH        26.000      273.0769     7100.00                                              
    2  1719 ADJUSTING INLET               EACH         5.000     1420.0000     7100.00                                              
    2  1720 RECONSTRUCT EXISTING INLET    EACH       129.000     3879.4574   500450.00                                              
    1  1726 SAFETY BOX INLET-18 INCH SDB-1EACH        13.000     2200.0000    28600.00                                              
    1  1727 SAFETY BOX INLET-24 INCH SDB-1EACH        17.000     2200.0000    37400.00                                              
    1  1728 SAFETY BOX INL-18 IN DBL SDB-5EACH         5.000     2500.0000    12500.00                                              
    9  1740 CORED HOLE DRAINAGE BOX CON-4"EACH       392.000      207.5306    81352.00                                              
    3  1741 CORED HOLE DRAINAGE BOX CON-6"EACH       119.000      138.3193    16460.00                                              
    5  1756 MANHOLE TYPE A                EACH         6.000     1980.8333    11885.00                                              
    2  1761 MANHOLE TYPE B                EACH         4.000     2200.0000     8800.00                                              
    5  1767 MANHOLE TYPE C                EACH         6.000     3783.3333    22700.00                                              
    1  1786 FILLING AND CAPPING MANHOLE   EACH         8.000      660.0000     5280.00                                              
    1  1789 RECONSTRUCTING MANHOLE        EACH         1.000      916.0000      916.00                                              
    4  1791 ADJUST MANHOLE FRAME TO GRADE EACH        32.000      219.0625     7010.00                                              
   10  1792 ADJUSTING MANHOLE             EACH        71.000      302.4789    21476.00                                              
    7  1799 SANITARY SEWER MANHOLE        EACH        37.000     2038.7297    75433.00                                              
   16  1810 STANDARD CURB AND GUTTER      LIN FT   23020.600       15.1554   348887.20                                              
    4  1812 REMOVING CURB AND GUTTER      LIN FT   13092.000        4.2615    55791.00                                              
    3  1820 LIP CURB AND GUTTER           LIN FT    2455.000       17.9593    44090.00                                              
    6  1821 LIP CURB AND GUTTER MODIFIED  LIN FT  110632.000       16.1698  1788892.00                                              
    6  1830 STANDARD INTEGRAL CURB        LIN FT   12829.200        5.1389    65927.60                                              
    1  1840 LIP INTEGRAL CURB             LIN FT     941.800        3.0000     2825.40                                              
    1  1845 ISLAND INTEGRAL CURB          LIN FT    1529.000       10.0000    15290.00                                              
    6  1875 STANDARD HEADER CURB          LIN FT    3530.200       13.9831    49363.00                                              
    1  1876 STANDARD HEADER CURB MODIFIED LIN FT      35.000       42.0000     1470.00                                              
    1  1880 BARRIER HEADER CURB           LIN FT     130.000       21.7500     2827.50                                              
    2  1890 ISLAND HEADER CURB TYPE 1     LIN FT     941.000       16.8119    15820.00                                              
    1  1891 ISLAND HEADER CURB TYPE 2     LIN FT      36.000       50.0000     1800.00                                              
    1  1895 VALLEY GUTTER                 LIN FT     160.000       37.0000     5920.00                                              
    5  1897 ASPHALT WEDGE CURB            LIN FT    6078.000        6.2409    37932.00                                              
    1  1902 REMOVING INTEGRAL CURB        LIN FT    2470.000        5.0000    12350.00                                              
    1  1903 REMOVING CONCRETE ROLL CURB   LIN FT     641.000       10.0000     6410.00                                              
    9  1904 REMOVING CURB                 LIN FT   40189.520        4.7579   191217.90                                              
    1  1915 STD BARRIER MEDIAN TYPE 1     SQ YD        5.700      105.0000      598.50                                              
    1  1917 STD BARRIER MEDIAN TYPE 2     SQ YD       48.000       82.0000     3936.00                                              
    1  1949 MOUNTABLE MEDIAN TYPE 6A      SQ YD     3090.000       48.2000   148938.00                                              
    3  1982 DELINEATOR FOR GUARDRAIL-WHITEEACH      2322.000        5.0388    11700.00                                              
    1  1983 DELINEATOR FOR GUARDRL-YELLOW EACH        71.000        5.0000      355.00                                              
    6  1984 DELINEATOR FOR BARRIER-WHITE  EACH      1094.000        6.4415     7047.00                                              
    5  1985 DELINEATOR FOR BARRIER-YELLOW EACH      6502.000        6.4762    42108.00                                              
    1  1986 CONCRETE BARRIER TYPE J       LIN FT     300.000       75.0000    22500.00                                              
    1  1991 TEMP CONC MED BARRIER TYPE 9M LIN FT    4320.000       10.2500    44280.00                                              
    8  1992 TEMP CONC MED BAR TY 9M INST  LIN FT   50210.000        8.4577   424662.50                                              
    2  2002 TEMP CONC BARRIER WALL REMOVE LIN FT   61140.000        4.4946   274800.00                                              
    9  2003 RELOCATE TEMP CONC MED BARRIERLIN FT   95850.000        6.2201   596200.00                                              
   24  2004 RELOCATE WATER-FILLED BARRIERSLIN FT   15809.000        5.9735    94435.50                                              
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   27  2005 WATER-FILLED BARRIERS         LIN FT   16923.000       13.3467   225865.50                                              
    3  2007 REMOVING CONCRETE MEDIAN      SQ YD     4188.000       14.7660    61840.00                                              
    1  2009 REMOVING BIT CONCRETE MEDIAN  SQ YD      968.000        2.7500     2662.00                                              
    1  2012 BARRICADE-TYPE I              EACH         1.000      385.0000      385.00                                              
    2  2013 BARRICADE-TYPE II             EACH         7.000      228.5714     1600.00                                              
  139  2014 BARRICADE-TYPE III            EACH       852.000      216.0545   184078.42                                              
    2  2016 REMOVING CONCRETE ISLAND      SQ YD      140.000        9.4643     1325.00                                              
   14  2058 REMOVE PCC PAVEMENT           SQYD    209734.000       19.6448  4120185.10                                              
    1  2060 PCC PAVEMENT DIAMOND GRINDING SQ YD    28500.000        6.8000   193800.00                                              
    3  2069 PCC PAVEMENT-10 INCH NON-REINFSQ YD     4505.000       45.2340   203779.30                                              
    2  2071 PCC PAVEMENT-11 INCH NON-REINFSQ YD   103528.000       25.1381  2602495.00                                              
    2  2072 PCC PAVE-11 IN NON-REINF SHLD SQ YD     7616.000       29.7765   226778.00                                              
    4  2073 PCC PAVEMENT-9 INCH NON-REINF SQ YD   289010.000       33.8741  9789961.50                                              
    1  2075 PCC PAVEMENT-6 INCH NON-REINF SQ YD     2480.000       25.0000    62000.00                                              
    1  2082 PCC PAVE-9 INCH NON-REINF SHLDSQ YD   125696.000       31.5000  3959424.00                                              
    2  2083 PCC PAVE-10 IN NON-REINF SHLD SQ YD     1705.000       36.7233    62613.30                                              
    1  2084 PCC PAVEMENT-8 INCH NON-REINF SQ YD      511.000       53.0000    27083.00                                              
    2  2086 PCC PAVEMENT-13 INCH NON-REINFSQ YD    78964.000       42.7783  3377946.00                                              
    2  2087 PCC PAVE-13 IN NON-REINF SHLD SQ YD    28456.000       41.0444  1167958.50                                              
   22  2091 REMOVING PAVEMENT             SQ YD    86039.000        5.5839   480429.57                                              
    5  2099 CEM CONC ENT PAVEMENT-6 INCH  SQ YD     2890.000       43.2952   125123.00                                              
    4  2101 CEM CONC ENT PAVEMENT-8 INCH  SQ YD      766.000       50.9236    39007.50                                              
    3  2107 BREAKING AND SEATING PAVEMENT SQ YD   214042.000        0.8330   178298.50                                              
    3  2110 PARTIAL DEPTH PATCHING        CU FT     6670.200       26.6801   177961.70                                              
    2  2115 SAW-CLEAN-RESEAL TVERSE JOINT LIN FT   17853.000        2.1159    37775.55                                              
    1  2116 SAW-CLEAN-RESEAL LONGIT JOINT LIN FT    9095.000        1.4500    13187.75                                              
    3  2157 PAVED DITCH TYPE 1            SQ YD     1824.850       65.9538   120355.88                                              
    2  2165 REMOVING PAVED DITCH          SQ YD     3481.000        2.8681     9984.00                                              
   96  2167 RIGHT-OF-WAY MOWING           ACRE    129198.000       30.0185  3878326.12                                              
    1  2184 BACKFILLING                   CU YD      510.000      105.0000    53550.00                                              
    1  2187 SITE PREPARATION              EACH         2.000     3200.0000     6400.00                                              
   55  2200 ROADWAY EXCAVATION            CU YD  7434388.800        2.9986 22292423.30                                              
    3  2203 STRUCTURE EXCAV-UNCLASSIFIED  CU YD      524.000       43.6641    22880.00                                              
    3  2204 SPECIAL EXCAVATION            CU YD     2307.000       10.8043    24925.54                                              
    5  2220 FLOWABLE FILL                 CU YD     1062.700      124.0952   131876.00                                              
   17  2223 GRANULAR EMBANKMENT           CU YD    53272.000       14.5843   776933.13                                              
    8  2226 EARTHWORK                     LP SUM       8.000    18554.0362   148432.29                                              
   34  2230 EMBANKMENT IN PLACE           CU YD   854866.800        5.8822  5028499.31                                              
   23  2231 STRUCTURE GRANULAR BACKFILL   CU YD     7752.000       29.3593   227593.20                                              
    1  2235 BACKFILLING UNDERCUT          CU YD      400.000       14.3500     5740.00                                              
    1  2236 DITCHING                      MILE         3.470     9850.0000    34179.50                                              
    4  2237 DITCHING                      LIN FT   77475.000        3.3954   263058.50                                              
   37  2242 WATER                         M GAL     9201.200        0.7596     6989.59                                              
    1  2255 REMOVING FENCE                LIN FT      20.000       35.2000      704.00                                              
    5  2256 REMOVING AND RESETTING FENCE  LIN FT   14165.000        7.2757   103060.85                                              
    1  2261 R/W FENCE-WOVEN WIRE          LIN FT    5500.000        5.4800    30140.00                                              
    7  2262 R/W FENCE-WOVEN WIRE TYPE 1   LIN FT   28786.000        4.4035   126759.75                                              
    3  2265 REMOVING RIGHT-OF-WAY FENCE   LIN FT   13514.000        1.5700    21217.12                                              
    1  2267 REMOVING & RESETTING R/W FENCELIN FT     130.000       18.5000     2405.00                                              
    3  2268 REMOVING & REPLACING R/W FENCELIN FT   43125.000        6.1983   267301.50                                              
    3  2273 R/W FENCE-4 FT CHAIN LINK     LIN FT     281.000       16.4932     4634.60                                              
    2  2274 R/W FENCE-6 FT CHAIN LINK     LIN FT     453.000       14.6970     6657.75                                              
    1  2281 PEDESTRIAN GATE-CHAIN LINK    EACH         1.000      500.0000      500.00                                              
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    1  2286 SINGLE VEHIC CHAIN LINK GATE  EACH         3.000     2000.0000     6000.00                                              
   96  2351 GUARDRAIL-STEEL W BEAM-S FACE LIN FT  511328.800        9.7797  5000666.17                                              
    2  2352 GUARDRAIL-STEEL W BEAM-D FACE LIN FT     400.000       17.7031     7081.25                                              
    9  2353 GUARDRL-STEEL W BM-S FACE-INSTLIN FT  114848.000        2.2647   260101.65                                              
   13  2355 GUARDRAIL-STEEL W BM-S FACE A LIN FT    1400.000       27.1250    37975.00                                              
    1  2359 GUARDRAIL CON TO CONC MED BAR EACH         2.000     2100.0000     4200.00                                              
   75  2360 GUARDRAIL TERMINAL SECT NO 1  EACH       652.000       39.9525    26049.05                                              
   30  2363 GUARDRAIL CON TO BR END TYPE AEACH       197.000      511.9848   100861.00                                              
    2  2365 CRASH CUSHION TYPE IX-A       EACH         3.000     5133.3333    15400.00                                              
   37  2367 GUARDRAIL END TREATMENT TYPE 1EACH       252.000     2560.0754   645139.00                                              
   26  2369 GUARDRAIL END TREATMENT TY 2A EACH       229.000      456.0218   104429.00                                              
   53  2371 GUARDRAIL END TREATMENT TYPE 7EACH       409.000      546.1002   223355.00                                              
    1  2372 REMOVE GUARDRAIL CON TO BR ENDEACH         1.000      125.0000      125.00                                              
   18  2373 GUARDRAIL END TREATMENT TYPE 3EACH        55.000      535.3636    29445.00                                              
    2  2377 GUARDRAIL CON TO BR END TYPE CEACH         6.000      600.0000     3600.00                                              
    3  2379 GUARDRAIL CON TO BR END TYPE EEACH         6.000      760.0000     4560.00                                              
    1  2380 GUARDRAIL CON TO BR END TY E-1EACH         3.000      450.0000     1350.00                                              
   44  2381 REMOVING GUARDRAIL            LIN FT  370375.500        1.3588   503264.38                                              
    1  2382 GR CON TO SHLD BR PIER TY A   EACH         2.000      535.0000     1070.00                                              
    9  2383 REMOVING & RESETTING GUARDRAILLIN FT   21071.000        7.8139   164647.32                                              
    1  2384 GR CON TO SHLD BR PIER TY A-1 EACH         1.000      275.0000      275.00                                              
    3  2385 RELOCATE GUARDRAIL SYSTEM     LIN FT    2575.000       10.3180    26568.75                                              
    5  2387 GUARDRAIL CON TO BR END TY A-1EACH        78.000      215.5128    16810.00                                              
   34  2391 GUARDRAIL END TREATMENT TY 4A EACH       233.000     1493.2833   347935.00                                              
    1  2392 REMOVING GUARD POST           EACH       286.000        3.5000     1001.00                                              
    6  2396 REMOVE GUARDRAIL END TREATMENTEACH        47.000      155.2128     7295.00                                              
   15  2397 TEMPORARY GUARDRAIL           LIN FT    9517.000        8.0069    76201.32                                              
   18  2399 EXTRA LENGTH GUARDRAIL POST   EACH      5534.000       10.8208    59882.25                                              
    7  2403 REMOVING CONCRETE MASONRY     CU YD      803.000      286.2765   229880.00                                              
    1  2404 SEPTIC TANK TREATMENT         EACH         3.000     1000.0000     3000.00                                              
   37  2434 R/W MARKER RURAL TYPE 1       EACH       505.000       73.6475    37191.98                                              
    2  2436 R/W MARKER RURAL TYPE 3       EACH         8.000       82.0000      656.00                                              
   17  2437 R/W MARKER MUNICIPAL TYPE 1   EACH       210.000       71.0245    14915.15                                              
    2  2440 R/W MARKER MUNICIPAL TYPE 1A  EACH         6.000       62.0000      372.00                                              
    1  2460 REMOVING TREES OR STUMPS      EACH         9.000      450.0000     4050.00                                              
    1  2469 CLEAN SINKHOLE                EACH         8.000      500.0000     4000.00                                              
    1  2473 CAPPING CISTERN               SQ FT      133.000       14.0000     1862.00                                              
    6  2475 PLUGGING WATER WELL           EACH         9.000      947.2222     8525.00                                              
    1  2476 CAPPING WELL                  SQ YD        8.000      250.0000     2000.00                                              
    1  2482 CHANNEL LINING CLASS IA       TON        436.000      124.0000    54064.00                                              
   47  2483 CHANNEL LINING CLASS II       TON      28862.000       19.7266   569350.51                                              
   39  2484 CHANNEL LINING CLASS III      TON      44477.700       14.8849   662047.36                                              
    4  2488 CHANNEL LINING CLASS IV       CU YD    11882.000        2.6356    31316.15                                              
    1  2542 CEMENT                        TON       2585.000       85.0000   219725.00                                              
   66  2545 CLEARING AND GRUBBING         LP SUM      66.000    18099.2241  1194548.79                                              
    4  2555 CONCRETE-CLASS B              CU YD      103.240      340.1965    35121.89                                              
  569  2562 SIGNS                         SQ FT   277202.370        5.5552  1539916.21                                              
    2  2565 OBJECT MARKER TYPE 2          EACH        13.000      134.6154     1750.00                                              
    2  2567 DELINEATOR POSTS              EACH       586.000       20.4181    11965.00                                              
   23  2568 MOBILIZATION                  LP SUM      23.000   220931.2678  5081419.16                                              
  662  2569 DEMOBILIZATION                LP SUM     662.000     9440.2510  6249446.14                                              
    4  2570 PROJECT CPM SCHEDULE          LP SUM       4.000     3250.0000    13000.00                                              
   10  2572 QUALITY CONTROL               LP SUM      10.000    53515.0000   535150.00                                              



                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2002                                                                   
                                                                                                                                    
 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT                                              
                                                                                                                                    
                                                                                                                                    
    8  2575 DITCHING AND SHOULDERING      LIN FT  237617.120        2.4942   592667.36                                              
   45  2585 EDGE KEY                      LIN FT    6806.780       25.6253   174426.03                                              
    3  2587 HOOK BOLT WITH EXPAN ANCHOR   EACH       730.000        7.2055     5260.00                                              
    9  2596 FABRIC-GEOTEXTILE TYPE I      SQ YD    10155.000        1.4941    15172.40                                              
   14  2598 FABRIC-GEOTEXTILE TYPE III    SQ YD   280360.000        1.0422   292195.82                                              
   19  2599 FABRIC-GEOTEXTILE TYPE IV     SQ YD   307782.200        1.3098   403139.74                                              
   10  2606 FIRE HYDRANT                  EACH        22.000     1667.7273    36690.00                                              
    1  2610 RETAINING WALL-GABION         CU YD      100.000       80.0000     8000.00                                              
   10  2625 REMOVING HEADWALL             EACH        93.000      482.9892    44918.00                                              
 1460  2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM    1722.000     4483.0842  7719871.06                                              
   19  2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      19.000    38731.5789   735900.00                                              
   84  2653 LANE CLOSURE                  EA         299.000     1475.6856   441230.00                                              
    4  2654 TRUCK MOUNTED ATTENUATOR      EA          10.000     1641.0000    16410.00                                              
    5  2655 CROSSOVER                     LP SUM       5.000     9600.0000    48000.00                                              
   30  2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH       113.000     9608.6903  1085782.00                                              
    3  2673 PRECAST VEHICLE STOP          LIN FT    1790.000        8.6226    15434.50                                              
  377  2676 MOBILIZATION FOR MILL & TEXT  LP SUM     378.000      891.0729   336825.57                                              
  270  2677 ASPH PAVE MILLING & TEXTURING TON     343418.500       17.1162  5878028.22                                              
    1  2678 SCARIFYING PAVEMENT           SQ YD     1545.000        3.5000     5407.50                                              
   12  2690 SAFELOADING                   CU YD      371.400      191.2089    71015.00                                              
    2  2692 SETTLEMENT PLATFORM           EACH         3.000     1966.6667     5900.00                                              
    1  2694 RUMBLE STRIPS TYPE 2          LIN FT    1613.000       19.0000    30647.00                                              
    3  2695 RUMBLE STRIPS TYPE 3          LIN FT    9076.000        2.2470    20393.76                                              
    1  2700 SAND                          TON          0.500       25.0000       12.50                                              
   66  2701 TEMPORARY SILT FENCE          LIN FT   80106.000        2.0428   163643.25                                              
    5  2702 SAND FOR BLOTTER              TON        732.000       26.0041    19035.00                                              
    8  2703 SILT TRAP TYPE A              EACH        22.000      242.7273     5340.00                                              
   18  2704 SILT TRAP TYPE B              EACH       181.000      300.4786    54386.63                                              
   87  2705 SILT CHECK                    EACH      2316.000       77.7927   180168.00                                              
    8  2706 CLEAN SILT TRAP TYPE A        EACH        48.000       79.7931     3830.07                                              
   17  2707 CLEAN SILT TRAP TYPE B        EACH       323.000       44.0117    14215.77                                              
   83  2708 CLEAN SILT CHECK              EACH      3351.000       38.4723   128920.68                                              
   65  2709 CLEAN TEMPORARY SILT FENCE    LIN FT  157382.000        0.5166    81299.69                                              
    1  2710 SCARIFYING AND RESHAPING      SQ YD      162.000       15.0000     2430.00                                              
    1  2711 SEDIMENTATION BASIN           CU YD     1100.000       10.0000    11000.00                                              
    2  2712 CLEAN SEDIMENTATION BASIN     CU YD     1618.000        7.7231    12496.00                                              
    9  2714 SHOULDERING                   LIN FT  104590.500        0.8029    83974.47                                              
    2  2719 SIDEWALK-4 1/2 INCH CONCRETE  SQ YD     1775.000       35.2827    62626.88                                              
   19  2720 SIDEWALK-4 INCH CONCRETE      SQ YD    15689.400       28.4591   446506.30                                              
    3  2721 REMOVING CONCRETE SIDEWALK    SQ YD      255.000        4.8118     1227.00                                              
   99  2726 STAKING                       LP SUM      99.000    20620.3030  2041410.00                                              
   45  2731 REMOVING EXISTING STRUCTURE   LP SUM      45.000    25972.5333  1168764.00                                              
    4  2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     12000.000        0.7213     8656.00                                              
  156  2775 FLASHING ARROW                EACH       384.000     1185.1132   455083.48                                              
    6  2888 CRASH CUSHION TYPE VI D       EACH        12.000    13058.3333   156700.00                                              
   11  2894 CRASH CUSHION TYPE VI-T       EACH        39.000     9702.5641   378400.00                                              
    6  2898 RELOCATE CRASH CUSHION        EACH        39.000     2129.1282    83036.00                                              
    1  2929 CRASH CUSHION TYPE IX         EACH        10.000     4000.0000    40000.00                                              
   37  2998 MASONRY COATING               SQ YD    35084.100        6.7155   235607.95                                              
    7  3171 CONCRETE BARRIER WALL TYPE 9T LIN FT   23372.000       21.7797   509036.00                                              
    1  3221 REMOVING PAVEMENT MARKER TY V EACH       965.000       12.0000    11580.00                                              
    4  3225 TUBULAR MARKERS               EACH       370.000       45.1681    16712.20                                              
   92  3230 LOW SHOULDER SIGN             EACH       983.000      121.8515   119780.00                                              
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    6  3234 RAILROAD RAILS-DRILLED        LIN FT   60503.500       15.6781   948580.42                                              
    4  3235 EXCAVATION AND BACKFILL       CU YD     9163.000        7.8920    72314.00                                              
    5  3236 CRIBBING                      SQ FT    45659.000        1.7810    81316.60                                              
   37  3240 BASE FAILURE REPAIR           SQ YD    22176.100       59.6171  1322074.52                                              
    1  3245 JOINT MILLING                 LIN FT     360.000       20.0000     7200.00                                              
    7  3247 REPAIR EXISTING BLOWUP        SQ YD     4869.000       75.1186   365752.50                                              
    7  3250 ONE STEP MEMBRANE             SQ YD     1699.000       33.8880    57575.72                                              
    1  3260 CLEAN ROADWAY DRAINS          EACH        34.000      250.0000     8500.00                                              
    1  3265 HIGHWAY SWEEPING              CYCLE        6.000     4660.0000    27960.00                                              
    2  3266 CLEANING AND SWEEPING         MILE       584.610      411.9533   240832.03                                              
    6  3269 TRIM & REMOVE TREES & BRUSH   LIN FT  230421.000        0.9989   230161.81                                              
   30  3280 LITTER REMOVAL                MILE      5803.500      229.0274  1329160.80                                              
    4  3286 FINE TURF MOWING              ACRE       852.400       76.5873    65283.00                                              
   18  3287 SIDEWALK RAMP TYPE 1          EA         157.000      913.5837   143432.64                                              
    1  3288 SIDEWALK RAMP TYPE 2          EA          11.000      800.0000     8800.00                                              
   18  3289 SIDEWALK RAMP TYPE 3          EA         105.000     1500.8430   157588.52                                              
    2  3290 SIDEWALK RAMP TYPE 4          EA           3.000     1550.0000     4650.00                                              
    5  3293 EXPAN JOINT REPLACE 1"        LIN FT     895.000      263.0430   235423.50                                              
   30  3294 EXPAN JOINT REPLACE 1 1/2"    LIN FT    3372.300      279.3835   942165.00                                              
   12  3295 EXPAN JOINT REPLACE 2"        LIN FT    1129.600      276.2053   312001.50                                              
    6  3296 EXPAN JOINT REPLACE 2 1/2"    LIN FT     661.800      278.6265   184395.00                                              
   11  3298 EXPAN JOINT REPLACE 4"        LIN FT     888.800      350.8776   311860.00                                              
   49  3299 ARMORED EDGE FOR CONCRETE     LIN FT    6580.400      108.2643   712422.30                                              
    2  3340 STEEL PIPE-2 1/2 INCH         LIN FT      66.000       20.0000     1320.00                                              
    2  3343 STEEL PIPE-4 INCH             LIN FT      66.000       30.0000     1980.00                                              
    3  3360 COPPER PIPE-3/4 INCH          LIN FT     934.000       23.2661    21730.50                                              
    1  3361 COPPER PIPE-1 INCH            LIN FT      90.000       40.0000     3600.00                                              
    1  3362 COPPER PIPE-1 1/2 INCH        LIN FT     123.000       37.8800     4659.24                                              
    2  3363 COPPER PIPE-2 INCH            LIN FT     191.000       32.9424     6292.00                                              
    1  3369 PLASTIC PIPE-3/4 INCH         LIN FT     966.000        3.9000     3767.40                                              
    2  3370 PLASTIC PIPE-1 INCH           LIN FT    1470.000        8.8851    13061.10                                              
    1  3372 PLASTIC PIPE-2 INCH           LIN FT      30.000       15.0000      450.00                                              
    1  3379 PVC PIPE-3/4 INCH             LIN FT     635.000        6.3000     4000.50                                              
    1  3381 PVC PIPE-2 INCH               LIN FT      32.000       15.0000      480.00                                              
    2  3382 PVC PIPE-3 INCH               LIN FT     726.000        7.5704     5496.10                                              
    5  3383 PVC PIPE-4 INCH               LIN FT    8075.000        7.8772    63608.40                                              
    7  3385 PVC PIPE-6 INCH               LIN FT   11258.000       12.7989   144090.52                                              
    2  3387 PVC PIPE-8 INCH               LIN FT    1511.000       29.6009    44727.00                                              
    1  3389 PVC PIPE-10 INCH              LIN FT    7319.000       12.7500    93317.25                                              
    2  3391 PVC PIPE-12 INCH              LIN FT     601.000       14.3594     8630.00                                              
    1  3398 GAS LINE-1 INCH               LIN FT    1200.000       10.0000    12000.00                                              
    2  3400 GAS LINE-2 INCH               LIN FT     801.000       19.1074    15305.00                                              
    1  3404 GAS LINE-4 INCH               LIN FT    4868.000       20.0000    97360.00                                              
    1  3423 REMOVE METER                  EA          21.000      125.0000     2625.00                                              
    8  3425 ADJUSTING WATER VALVE         EACH       113.000       55.1858     6236.00                                              
    2  3426 ADJUSTING FIRE HYDRANT        EACH         3.000      990.0000     2970.00                                              
    5  3427 ADJUSTING WATER METER         EACH        13.000      138.0769     1795.00                                              
    2  3430 INSTALL WATER METER           EACH        17.000      641.1765    10900.00                                              
    4  3431 RELOCATE WATER METER          EACH        37.000      497.0541    18391.00                                              
    2  3432 REMOVE AND RELOCATE METER     EACH         4.000      580.1250     2320.50                                              
    3  3433 RELOCATE FIRE HYDRANT         EA          14.000     1326.4286    18570.00                                              
    1  3434 REMOVE FIRE HYDRANT           EA           2.000      925.0000     1850.00                                              
    9  3437 RECONNECT EXISTING SERVICE    EACH        90.000      275.5444    24799.00                                              
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    3  3438 RECONNECT TO MAIN             EACH        21.000      328.7619     6904.00                                              
    2  3442 DUCTILE IRON FITTINGS         LB        5250.000        3.1400    16485.00                                              
   11  3460 TIE-IN TO EXISTING WATER LINE EACH        32.000      705.2187    22567.00                                              
    3  3464 TIE-IN, 4 INCH                EACH         9.000      347.2222     3125.00                                              
   10  3466 TIE-IN, 6 INCH                EACH        35.000     1867.1429    65350.00                                              
    3  3468 TIE-IN, 8 INCH                EACH         8.000     2837.5000    22700.00                                              
    2  3470 TIE-IN, 10 INCH               EACH         5.000     1360.0000     6800.00                                              
    3  3472 TIE-IN, 12 INCH               EACH        13.000     2061.5385    26800.00                                              
   18  3479 TIE-INS                       EACH       118.000      683.4322    80645.00                                              
    5  3490 AIR RELEASE VALVE             EA           9.000     1937.8889    17441.00                                              
    1  3493 VALVE 2 INCH                  EA           1.000      400.0000      400.00                                              
    2  3494 VALVE 4 INCH                  EA           9.000      552.2500     4970.25                                              
    2  3495 AIR RELEASE VALVE             EACH         3.000      403.6667     1211.00                                              
    2  3496 VALVE-6 INCH                  EACH         9.000      658.7778     5929.00                                              
    2  3522 GATE VALVE-2 INCH             EACH         2.000      650.0000     1300.00                                              
    2  3523 GATE VALVE-3 INCH             EACH         5.000      530.0000     2650.00                                              
    3  3524 GATE VALVE-4 INCH             EACH        11.000      602.2727     6625.00                                              
   12  3526 GATE VALVE-6 INCH             EACH        58.000      622.2210    36088.82                                              
    2  3528 GATE VALVE-8 INCH             EACH         2.000      875.0000     1750.00                                              
    3  3530 GATE VALVE-10 INCH            EACH        13.000     1210.7692    15740.00                                              
    2  3532 GATE VALVE-12 INCH            EACH        11.000     1590.9091    17500.00                                              
    1  3536 GATE VALVE-16 INCH            EACH         3.000     3775.0000    11325.00                                              
    1  3537 BEND 11.25 DEG 4 INCH         EA           1.000      134.0000      134.00                                              
    1  3538 BEND 11.25 DEG 6 INCH         EA           3.000      135.0000      405.00                                              
    2  3545 BEND 22.50 DEG 6 INCH         EA           7.000      100.7143      705.00                                              
    1  3547 BEND 22.50 DEG 10 INCH        EA           3.000      240.0000      720.00                                              
    1  3550 CUT & CAP EXIST WATER MAIN    EA           1.000      600.0000      600.00                                              
    2  3551 TAP SLEEVE & VALVE            EA           5.000     1867.9500     9339.75                                              
    1  3552 BEND 22.50 16 INCH            EA           4.000      525.0000     2100.00                                              
    2  3554 BEND 45 DEG 6 INCH            EA           3.000      165.0000      495.00                                              
    1  3560 BEND 90 DEG 6 INCH            EA           1.000      140.0000      140.00                                              
    3  4700 POLE 30' MTG HT               EACH       190.000      638.4211   121300.00                                              
    5  4701 POLE 40' MTG HT               EACH       229.000     1154.6288   264410.00                                              
    6  4714 POLE 120' MTG HT HIGH MAST    EACH        49.000    14754.2857   722960.00                                              
    1  4721 BRACKET 6'                    EACH       238.000      115.0000    27370.00                                              
    1  4722 BRACKET 8'                    EACH        27.000      175.0000     4725.00                                              
    2  4723 BRACKET 10'                   EACH       188.000      194.0798    36487.00                                              
    1  4724 BRACKET 12'                   EACH         4.000      250.0000     1000.00                                              
    2  4725 BRACKET 15'                   EACH        81.000      263.6420    21355.00                                              
    8  4740 POLE BASE                     EACH       354.000      449.8870   159260.00                                              
    3  4741 POLE BASE IN MEDIAN WALL      EACH       170.000      986.1765   167650.00                                              
    7  4742 POLE BASE-HIGH MAST           EACH        57.000     4123.2895   235027.50                                              
    6  4750 TRANSFORMER BASE              EACH       335.000      257.6537    86314.00                                              
    7  4760 POLE W/SECONDARY CONTROL EQUIPEACH        10.000     9420.0000    94200.00                                              
    4  4761 LIGHTING CONTROL EQUIPMENT    EACH         6.000    11091.6667    66550.00                                              
    7  4770 HPS LUMINAIRE                 EACH       593.000      240.1349   142400.00                                              
    5  4773 HPS LUMINAIRE HIGH MAST       EACH       187.000      568.7701   106360.00                                              
    1  4775 NAVIGATION LIGHT 360 DEG GREENEACH         2.000     2060.0000     4120.00                                              
    1  4776 NAVIGATION LIGHT 180 DEG RED  EACH        12.000     1390.0000    16680.00                                              
    9  4780 FUSED CONNECTOR KIT           EACH      1762.000       62.4694   110071.00                                              
    1  4791 CONDUIT-3/4 INCH              LIN FT    2594.000        0.8000     2075.20                                              
   30  4793 CONDUIT-1 1/4 INCH            LIN FT   52524.000        3.1494   165421.65                                              
    1  4794 CONDUIT-1 1/2 INCH            LIN FT   14500.000        1.0000    14500.00                                              
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   24  4795 CONDUIT-2 INCH                LIN FT   50929.000        5.2271   266211.30                                              
    3  4796 CONDUIT-2 1/2 INCH            LIN FT     232.000        4.3103     1000.00                                              
   10  4797 CONDUIT-3 INCH                LIN FT   34315.000        7.3139   250975.50                                              
    5  4798 CONDUIT-3 1/2 INCH            LIN FT    4507.000       23.0075   103695.00                                              
    1  4799 CONDUIT-4 INCH                LIN FT     220.000       18.0000     3960.00                                              
    6  4800 MARKER                        EACH        67.000      140.2985     9400.00                                              
    6  4810 JUNCTION BOX                  EACH       196.000      232.2959    45530.00                                              
   19  4811 JUNCTION BOX TYPE B           EACH       263.000      356.1787    93675.00                                              
   40  4820 TRENCHING AND BACKFILLING     LIN FT  132424.000        2.2292   295198.95                                              
    8  4821 OPEN CUT ROADWAY              LIN FT    3177.000       27.8960    88625.50                                              
    2  4829 PIEZOELECTRIC SENSOR          EA           6.000     1800.0000    10800.00                                              
   25  4830 LOOP WIRE                     LIN FT   70078.000        0.4284    30023.93                                              
    8  4832 WIRE-NO. 12                   LIN FT   57987.000        0.3553    20602.65                                              
    6  4833 WIRE-NO. 8                    LIN FT  105835.000        0.6916    73191.85                                              
    6  4834 WIRE-NO. 6                    LIN FT   66452.000        0.5969    39665.30                                              
    8  4835 WIRE-NO. 4                    LIN FT  103691.000        0.6353    65878.90                                              
    4  4836 WIRE-NO. 2                    LIN FT  188540.000        0.9625   181471.98                                              
    1  4840 CABLE-INTERCONNECT            LIN FT    5342.000        2.4000    12820.80                                              
   12  4844 CABLE-NO. 14/5C               LIN FT   44818.000        0.6680    29940.31                                              
    8  4845 CABLE-NO. 14/7C               LIN FT    5943.000        0.8482     5041.04                                              
   11  4850 CABLE-NO. 14/1 PAIR           LIN FT   33252.000        0.9200    30593.00                                              
    6  4860 CABLE-NO. 8/3C DUCTED         LIN FT    8527.000        1.5584    13288.25                                              
    5  4861 CABLE-NO. 6/3C DUCTED         LIN FT   26825.000        1.8624    49958.75                                              
    4  4862 CABLE-NO. 4/3C DUCTED         LIN FT   13869.000        1.8624    25830.25                                              
    3  4863 CABLE-NO. 2/3C DUCTED         LIN FT    7919.000        2.7850    22054.10                                              
    3  4871 POLE-35 FT WOODEN             EACH        15.000      713.3333    10700.00                                              
    3  4873 POLE-45 FT WOODEN             EACH        18.000      894.4444    16100.00                                              
    4  4881 MAST ARM POLE                 EACH        25.000     7015.6000   175390.00                                              
    8  4882 SIGNAL PEDESTAL               EACH        43.000     1083.4884    46590.00                                              
    5  4884 ANCHOR                        EACH         9.000      219.3333     1974.00                                              
    9  4885 MESSENGER-10800 LB            LIN FT    9346.000        3.5433    33115.25                                              
   25  4895 LOOP SAW SLOT AND FILL        LIN FT   23254.000        7.6052   176850.80                                              
    2  4899 ELECTRICAL SERVICE            EA          14.000     1446.4286    20250.00                                              
   10  4900 PEDESTRIAN DETECTOR           EACH       190.000      121.3684    23060.00                                              
    1  4901 TELEPHONE SERVICE             EA           9.000     1000.0000     9000.00                                              
    1  4903 REFERENCE MARKER              EA          61.000       50.0000     3050.00                                              
    1  4904 BARRIER MOUNTING BRACKET      EA          38.000      230.0000     8740.00                                              
    1  4905 BLANKOUT SIGN                 EACH         4.000     2214.0000     8856.00                                              
    1  4910 SIGNAL-8 INCH                 EACH         4.000      225.0000      900.00                                              
    8  4912 SIGNAL-3 SECTION 12 INCH      EACH       216.000      376.3889    81300.00                                              
    2  4913 SIGNAL-4 SECTION 12 INCH      EACH         4.000      412.5000     1650.00                                              
    5  4914 SIGNAL-5 SECTION 12 INCH      EACH        16.000      518.1250     8290.00                                              
    9  4916 SIGNAL-PEDESTRIAN             EACH       210.000      338.0000    70980.00                                              
    1  4925 MASTER CONTROLLER             EACH         2.000     2500.0000     5000.00                                              
    2  4927 COORDINATING UNIT             EACH        25.000     2702.0000    67550.00                                              
    1  4930 BEACON CONTROLLER-2 CIRCUIT   EACH         2.000     2000.0000     4000.00                                              
   11  4931 INSTALL CONTROLLER-TYPE 170   EACH        41.000     2240.0000    91840.00                                              
    9  4932 INSTALL STEEL STRAIN POLE     EACH        93.000     2430.6452   226050.00                                              
   18  4933 TEMP SIGNAL 2 PHASE           EA          24.000     3370.8333    80900.00                                              
    3  4934 TEMP SIGNAL MULTI PHASE       EA           6.000     8333.3333    50000.00                                              
    5  4935 TEMPORARY SIGNAL              LP SUM       5.000     7050.0000    35250.00                                              
    6  4940 REMOVE LIGHTING               LP SUM       6.000    11693.3333    70160.00                                              
    2  4941 REMOVE POLE BASE              EACH        17.000      168.2353     2860.00                                              
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    5  4942 REMOVE, STORE & REINSTALL POLEEACH        37.000      368.2162    13624.00                                              
   13  4950 REMOVE SIGNAL EQUIPMENT       EACH        47.000      627.1277    29475.00                                              
    7  4960 REMOVE AND REPLACE SIDEWALK   SQ YD      449.600       69.3928    31199.00                                              
   28  5950 EROSION CONTROL BLANKET       SQ YD   151134.000        1.4173   214202.28                                              
    1  5952 TEMPORARY MULCH               SQ YD        0.700      560.0000      392.00                                              
   55  5953 TEMP SEEDING AND PROTECTION   SQ YD   257610.000        0.3082    79397.47                                              
   24  5966 TOPDRESSING FERTILIZER        TON         77.880      394.0883    30691.60                                              
   74  5985 SEEDING AND PROTECTION        SQ YD  1896129.000        0.3539   671026.44                                              
    1  5986 SEED AND PROTECT, METHOD 2    SQ YD     1826.000        1.0000     1826.00                                              
   38  5989 SPECIAL SEEDING CROWN VETCH   SQ YD   475372.000        0.3095   147112.77                                              
   20  5990 SODDING                       SQ YD    44811.400        4.0131   179831.11                                              
    1  5992 AGRICULTURAL LIMESTONE        TON         19.000       15.5000      294.50                                              
    2  5997 TOPSOIL FURNISHED AND PLACED  CU YD     2838.000       12.9091    36636.00                                              
    1  6201 OSS GALV STEEL CANTILEVER MOD EACH        13.000    12400.0000   161200.00                                              
    8  6400 GMSS GALV STEEL TYPE A        LB      122610.000        0.9626   118027.91                                              
   10  6405 SBM ALUMINUM PANEL SIGNS      SQ FT    51605.100       13.4409   693616.41                                              
    9  6406 SBM ALUM SHEET SIGNS .080 INCHSQ FT     2721.400        9.7271    26471.38                                              
    8  6407 SBM ALUM SHEET SIGNS .125 INCHSQ FT     9077.000       10.9157    99081.71                                              
    9  6411 STEEL POST TYPE 2             LIN FT   23523.000        3.3889    79717.80                                              
    6  6412 STEEL POST MILE MARKERS       EACH       236.000      103.8559    24510.00                                              
    1  6413 DELINEATORS WHITE             EACH        10.000        5.2500       52.50                                              
    3  6415 OSS GALV STEEL CANTILEVER     EACH         5.000    12313.0000    61565.00                                              
    8  6417 FLEXIBLE DELINEATOR POST-W    EACH      1748.000       26.4532    46240.25                                              
    8  6418 FLEXIBLE DELINEATOR POST-Y    EACH       637.000       27.7049    17648.00                                              
    2  6422 OSS ALUMINUM 60 FT TRUSS      EACH         2.000    30500.0000    61000.00                                              
    1  6424 OSS ALUMINUM 65 FT TRUSS      EACH         6.000    33000.0000   198000.00                                              
    1  6426 OSS ALUMINUM 70 FT TRUSS      EACH         6.000    34000.0000   204000.00                                              
   55  6427 TRENCHING                     LIN FT 1634554.000        1.1094  1813446.91                                              
    1  6436 OSS ALUMINUM 75 FT TRUSS      EACH         4.000    38000.0000   152000.00                                              
    1  6438 OSS ALUMINUM 80 FT TRUSS      EACH         3.000    40000.0000   120000.00                                              
   11  6440 GMSS GALV STEEL TYPE B        LB       72571.000        1.3762    99872.49                                              
    2  6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         3.000     2766.6667     8300.00                                              
    1  6449 REM OVERHEAD SIGN SUPPORT STR EACH        32.000      820.0000    26240.00                                              
    1  6450 REM OVERHEAD STRUC CONC BASE  EACH        50.000      820.0000    41000.00                                              
    6  6451 REMOVE SIGN SUPPORT BEAM      EACH       126.000      141.8254    17870.00                                              
    1  6453 OSS ALUMINUM 95 FT TRUSS      EACH         1.000    49700.0000    49700.00                                              
    2  6471 OSS ALUMINUM 140 FT TRUSS     EACH         4.000    58118.0000   232472.00                                              
    1  6472 INSTALL SPAN MOUNTED SIGN     EACH         2.000      100.0000      200.00                                              
   11  6490 CLASS A CONCRETE FOR SIGNS    CU YD     1366.330      383.2643   523665.50                                              
    6  6491 STEEL REINFORCEMENT FOR SIGNS LB       90830.000        1.1087   100707.13                                              
  328  6510 PAVE STRIPING-TEMP PAINT-4 IN LIN FT 8343541.000        0.1452  1211686.25                                              
   16  6511 PAVE STRIPING-TEMP PAINT-6 IN LIN FT 2715891.000        0.2034   552283.88                                              
    1  6513 PAVE STRIPING-TEMP PAINT-12 INLIN FT    7872.000        0.3000     2361.60                                              
  385  6514 PAVE STRIPING-PERM PAINT-4 IN LIN FT22238804.800        0.1803  4009338.89                                              
   12  6515 PAVE STRIPING-PERM PAINT-6 IN LIN FT   43516.000        0.3364    14638.10                                              
    2  6516 PAVE STRIPING-PERM PAINT-8 IN LIN FT    7576.000        0.2579     1954.00                                              
    2  6517 PAVE STRIPING-PERM PAINT-12 INLIN FT    8934.000        0.9605     8580.90                                              
    1  6520 PAVE STRIPING-WB PAINT-4" W   MILE         1.800      725.0000     1305.00                                              
    1  6521 PAVE STRIPING-WB PAINT-4" Y   MILE         2.800      725.0000     2030.00                                              
    5  6530 PAVE STRIPING REMOVAL-4 INCH  LIN FT   18540.000        0.7092    13149.00                                              
    2  6531 PAVE STRIPING REMOVAL-6 INCH  LIN FT    4000.000        0.7350     2940.00                                              
   22  6542 PAVE STRIPING-THERMO-6 INCH W LIN FT  989465.000        0.5616   555693.07                                              
   19  6543 PAVE STRIPING-THERMO-6 INCH Y LIN FT  793177.000        0.5668   449593.94                                              
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    1  6544 PAVE STRIPING-THERMO-8 INCH W LIN FT    7272.000        1.1500     8362.80                                              
    8  6546 PAVE STRIPING-THERMO-12 INCH WLIN FT   19710.000        2.0287    39985.74                                              
   46  6549 PAVE STRIPING-TEMP REM TAPE-B LIN FT  168347.000        1.9699   331625.65                                              
   68  6550 PAVE STRIPING-TEMP REM TAPE-W LIN FT  504572.600        1.2648   638183.21                                              
   63  6551 PAVE STRIPING-TEMP REM TAPE-Y LIN FT  590280.000        1.2311   726713.77                                              
    1  6554 PAVE STRIPING-DUR TY 1-4" W   LIN FT    1828.000        2.2500     4113.00                                              
    1  6555 PAVE STRIPING-DUR TY 1-4" Y   LIN FT    1422.000        2.2700     3227.94                                              
   18  6556 PAVE STRIPING-DUR TY 1-6" W   LIN FT  179547.600        2.9284   525783.35                                              
   18  6557 PAVE STRIPING-DUR TY 1-6" Y   LIN FT  133634.000        3.1285   418074.70                                              
    1  6558 PAVE STRIPING-DUR TY 1-8" W   LIN FT     800.000        3.8000     3040.00                                              
    1  6559 PAVE STRIPING-DUR TY 1-8" Y   LIN FT     800.000        3.8000     3040.00                                              
    1  6560 PAVE STRIPING-DUR TY 1-12" W  LIN FT   12599.000        5.3000    66774.70                                              
    4  6562 PAVE MARK THERMO "R" 6 FT     EA          28.000       56.2857     1576.00                                              
    4  6563 PAVE MARK R/R XBUCKS 16 INCH  LIN FT     599.000        4.9806     2983.40                                              
   16  6565 PAVE MRKG-THERMO X-WALK-6 INCHLIN FT   42209.000        1.3471    56859.17                                              
    3  6566 PAVE MRKG-THERMO X-WALK-12 IN LIN FT    1213.000        2.8269     3429.00                                              
   10  6567 PAVE MRKG-THERMO STOP BAR-12" LIN FT    1663.000        4.5168     7511.50                                              
   26  6568 PAVE MRKG-THERMO STOP BAR-24" LIN FT   16903.000        4.8943    82727.60                                              
    5  6569 PAVE MRKG-THERMO CROSS-HATCH  SQ FT    14001.000        3.0586    42823.70                                              
    7  6570 PAVE MRKG-PAINT CROSS-HATCH   SQ FT    24983.000        0.9438    23579.80                                              
   15  6571 PAVE MRKG-PAINT PARKING LOT   LIN FT   89479.000        0.2847    25475.55                                              
    9  6572 PAVE MRKG-DOTTED LANE EXTEN   LIN FT    2033.000        1.5230     3096.25                                              
   13  6573 PAVE MRKG-PREF THERM STR ARROWEACH       190.000       82.6316    15700.00                                              
   41  6574 PAVE MRKG-PRE THERM CURV ARROWEACH      1200.000       88.0485   105658.25                                              
   13  6575 PAVE MRKG-PRE THERM COMB ARROWEACH       103.000      115.6942    11916.50                                              
   11  6576 PAVE MRKG-PREF THERMO "ONLY"  EACH       184.000       91.7935    16890.00                                              
   23  6579 PAVEMENT MARKER TYPE V INSTALLEA       40385.000        9.8474   397687.50                                              
    6  6580 PAVEMENT MARKER TYPE IV - M W EACH     11170.000        4.0502    45240.75                                              
    1  6581 PAVEMENT MARKER TYPE IV - M Y EACH        66.000        4.5000      297.00                                              
    9  6582 PAVEMENT MARKER TYPE IV - B Y EACH     42545.000        4.1195   175266.00                                              
    2  6583 PAVEMENT MARKER TYPE IV-B W/R EACH     53850.000        4.1385   222860.00                                              
    4  6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      8063.000        3.2714    26377.05                                              
    2  6586 PAVEMENT MARKER TY IVA-MY TEMPEACH     19133.000        3.0735    58805.00                                              
    1  6587 PAVEMENT MARKER TY IVA-BW TEMPEACH       100.000        7.8000      780.00                                              
    6  6588 PAVEMENT MARKER TY IVA-BY TEMPEACH       389.000        7.7738     3024.00                                              
   24  6589 PAVEMENT MARKER TYPE V - M W  EACH      8853.000       23.2522   205852.10                                              
    7  6590 PAVEMENT MARKER TYPE V - M Y  EACH      3829.000       31.1421   119243.00                                              
   31  6591 PAVEMENT MARKER TYPE V - B Y  EACH     27898.000       18.3071   510730.80                                              
   22  6592 PAVEMENT MARKER TYPE V - B W/REACH     14163.000       17.4557   247225.02                                              
   10  6593 PAVEMENT MARKER TYPE V - B Y/REACH      3382.000       16.8227    56894.50                                              
    1  6594 PAVEMENT MARKER TYPE VI - M W EACH       126.000       19.9500     2513.70                                              
    1  6595 PAVEMENT MARKER TYPE VI - M Y EACH       800.000        4.0700     3256.00                                              
  105  6600 REMOVE PAVEMENT MARKER TYPE V EACH     70842.000        4.8261   341892.13                                              
    1  6704 POLE 30' MTG HT 15' BKT ALUM  EACH        32.000      900.0000    28800.00                                              
    1  6729 POLE 40' M H TWIN 15' BKT ALUMEACH        33.000     1600.0000    52800.00                                              
    1  6756 LOWERING DEVICE               EACH        17.000     8200.0000   139400.00                                              
    1  6773 HPS LUMINAIRE 1000 W HIGH MASTEACH        70.000      640.0000    44800.00                                              
    1  6777 H P SODIUM LUMINAIRE 400 WATT EACH        16.000      560.0000     8960.00                                              
    2  7303 ROADWAY CROSS SECTION         EACH        23.000      445.3913    10244.00                                              
    1  7306 LIGHT WEIGHT FILL             CU YD     1291.000      151.0000   194941.00                                              
    2  7308 EXPANSION DAM-5" NEOPRENE     LIN FT     139.000      143.1439    19897.00                                              
    1  7309 ROADWAY DRAINAGE              LP SUM       1.000    23500.0000    23500.00                                              
    1  7310 LIGHTWEIGHT FILL MATERIAL     CU YD      729.000       86.0000    62694.00                                              
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    1  7312 BEARING PADS                  EACH         4.000     2500.0000    10000.00                                              
    1  7332 PILES STEEL-HP 14X102         LIN FT    4385.000       80.0000   350800.00                                              
    1  7334 CONCRETE PATCHING REPAIR      SQ FT      150.000       60.0000     9000.00                                              
    1  7335 EPOXY INJECTION CRACK REPAIR  LIN FT    1850.000       44.0000    81400.00                                              
    1  7336 WATER SHIELD REPLACEMENT      EACH         4.000     3000.0000    12000.00                                              
    1  7337 TOWER FLRBM BOTTOM FLANGE REP LB        1670.000        6.5000    10855.00                                              
    1  7338 FLOORBEAM CONNECTION REPAIR   EACH       900.000       56.0000    50400.00                                              
    1  7339 FLOORBEAM CRACK REPAIR        EACH         4.000      500.0000     2000.00                                              
    1  7340 STRINGER TOP FLANGE REPAIR    LB       13200.000        7.0000    92400.00                                              
    1  7341 STRINGER DIAPHRAGM REPLACEMENTLB       12650.000        5.5000    69575.00                                              
    1  7342 STRINGER CRACK REPAIR         EACH        10.000      300.0000     3000.00                                              
    1  7343 STRINGER BEARING REPLACEMENT  EACH       170.000      400.0000    68000.00                                              
    1  7344 APPROACH FLOORBEAM REPLACEMENTLB      189000.000        2.2000   415800.00                                              
    1  7345 APPR GIRDER BEARING REPLACE   EACH        40.000      750.0000    30000.00                                              
    1  7346 SIDEWALK STRINGER REPLACEMENT LB      122000.000        1.6500   201300.00                                              
    1  7347 LIGHTWEIGHT CONCRETE          CU YD      165.000     1500.0000   247500.00                                              
    1  7348 MICRO SILCA MOD CONC OVERLAY  SQ YD      180.000       40.0000     7200.00                                              
    1  7349 FRAME AND LID TYPE 2          EACH         4.000      800.0000     3200.00                                              
    1  7350 REMOVAL OF DECK SLAB          LP SUM       1.000   390000.0000   390000.00                                              
    1  7351 DECK DRAIN                    EACH       196.000      570.0000   111720.00                                              
    1  7352 APPR SPAN BR HANDRAIL REPAIR  LIN FT    1800.000       50.0000    90000.00                                              
    1  7353 MAIN SPAN BR HANDRAIL REPLACE LIN FT    3980.000       62.0000   246760.00                                              
    1  7354 INSPECTION WALKWAY REHAB      LIN FT    2036.000       83.0000   168988.00                                              
    1  7355 UTILITY CONDUIT & HANGER SUPP LIN FT    2806.000       80.0000   224480.00                                              
    1  7356 BOLT & RIVET REPLACEMENT      EACH        30.000      250.0000     7500.00                                              
    1  7357 TOWER DOOR REPAIR             EACH        24.000      900.0000    21600.00                                              
    1  7366 BAR SPLICE-PHASE CONST        EACH       219.000       16.0000     3504.00                                              
    1  7367 BRIDGE OVER FARNSLEY ROAD     LP SUM       1.000   560000.0000   560000.00                                              
    1  7368 BRIDGE OVER CANE RUN ROAD     LP SUM       1.000   990000.0000   990000.00                                              
    1  7369 BRIDGE OVER RALPH AVENUE      LP SUM       1.000   550000.0000   550000.00                                              
    1  7370 BRIDGE OVER P&L RR STA 261    LP SUM       1.000  1200000.0000  1200000.00                                              
    1  7371 BRIDGE OVER CAMPGROUND ROAD   LP SUM       1.000   580000.0000   580000.00                                              
    1  7372 BRIDGE OVER P&L RR STA 286    LP SUM       1.000   870000.0000   870000.00                                              
    1  7373 BRIDGE OVER BELLS LANE        LP SUM       1.000   620000.0000   620000.00                                              
    1  7374 BRIDGE OVER ALGONQUIN PKWY    LP SUM       1.000   800000.0000   800000.00                                              
    1  7375 BRIDGE OVER NS RR STA 312     LP SUM       1.000   625000.0000   625000.00                                              
    1  7376 BRIDGE OVER GIBSON LANE       LP SUM       1.000  1600000.0000  1600000.00                                              
    1  7377 BRIDGE OVER DUMESNIL STREET   LP SUM       1.000  1000000.0000  1000000.00                                              
    1  7378 BRIDGE OVER VIRGINIA AVE      LP SUM       1.000  1125000.0000  1125000.00                                              
    1  7379 BRIDGE OVER GREENWOOD AVE     LP SUM       1.000   560000.0000   560000.00                                              
    1  7380 BRIDGE OVER GARLAND AVE       LP SUM       1.000   645000.0000   645000.00                                              
    1  7381 BRIDGE OVER 34TH STREET       LP SUM       1.000   635000.0000   635000.00                                              
    1  7382 BRIDGE OVER BROADWAY          LP SUM       1.000   950000.0000   950000.00                                              
    1  7383 BRIDGE OVER RIVER PARK DR     LP SUM       1.000   555000.0000   555000.00                                              
    1  7384 BRIDGE OVER VERMONT AVE       LP SUM       1.000   605000.0000   605000.00                                              
    1  7385 BRIDGE OVER MUHAMMAD ALI      LP SUM       1.000   555000.0000   555000.00                                              
    1  7386 BRIDGE OVER MARKET STREET     LP SUM       1.000   655000.0000   655000.00                                              
    1  7387 BRIDGE OVER DUNCAN & 34TH     LP SUM       1.000  3340000.0000  3340000.00                                              
    1  7388 RAMP 2 BRIDGE OVER ICRR       LP SUM       1.000    80000.0000    80000.00                                              
    1  7389 BRIDGE OVER US 31 WEST        LP SUM       1.000    94000.0000    94000.00                                              
    1  7390 SHIVELY INTRCHG OVER ICRR     LP SUM       1.000   255000.0000   255000.00                                              
    1  7391 SHIVELY INTRCHG OVER 31W      LP SUM       1.000   202000.0000   202000.00                                              
    1  7392 SHIVELY INTRCHG OVER RAMP 7   LP SUM       1.000   185000.0000   185000.00                                              
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    1  7393 BRIDGE OVER RAMP 3            LP SUM       1.000   188000.0000   188000.00                                              
    1  7394 SHIVELY INTRCHG OVER RAMP 3   LP SUM       1.000   132000.0000   132000.00                                              
    1  7395 BRIDGE OVER SAVAGE DRIVE      LP SUM       1.000   350000.0000   350000.00                                              
    1  7396 BRIDGE OVER CRUMS LANE        LP SUM       1.000   350000.0000   350000.00                                              
    1  7397 SHIVELY INTRCHG OVER RAMP 8   LP SUM       1.000   172000.0000   172000.00                                              
    1  7398 RAMP 7 OVER US 31W            LP SUM       1.000    78000.0000    78000.00                                              
    1  7399 RAMP 3 OVER US 31W            LP SUM       1.000    60000.0000    60000.00                                              
    1  7400 RAMP 4 OVER ICRR              LP SUM       1.000   148000.0000   148000.00                                              
    1  7401 BRIDGE OVER GARR'S LANE       LP SUM       1.000   350000.0000   350000.00                                              
    1  7402 POPLAR LUMBER                 MBM         12.340    12800.0000   157952.00                                              
    1  7403 OAK LUMBER                    MBM          3.250    19000.0000    61750.00                                              
    1  7404 HEMLOCK LUMBER                MBM          0.500    18000.0000     9000.00                                              
    1  7405 CLEARING BRIDGE SITE          LP SUM       1.000     7500.0000     7500.00                                              
    1  7406 SIGN                          EACH         2.000      300.0000      600.00                                              
    1  7407 REMOVAL OF GUARDRAIL          LP SUM       1.000      500.0000      500.00                                              
    1  7408 REMOVAL OF GRAFFITI           SQ FT      500.000        4.4000     2200.00                                              
    1  7409 ANTI-GRAFFITI CLEAR SEAL      SQ FT     9665.000        1.0500    10148.25                                              
    1  7410 INSECT TREATMENT              SQ FT     9497.000        0.4700     4463.59                                              
    1  7411 CONCRETE REMOVAL              CU YD        7.800      400.0000     3120.00                                              
    1  7412 FIRE RETARDANT                SQ FT    13945.000        0.8300    11574.35                                              
    1  7413 REPLACE ROOF                  LP SUM       1.000     7700.0000     7700.00                                              
    1  7414 COVERED BR MAINTENANCE        LP SUM       1.000    14750.0000    14750.00                                              
    1  7415 PAINTING STRUCTURE            LP SUM       1.000     9500.0000     9500.00                                              
    1  7416 6" DIAMETER STEEL PIPE        LIN FT      44.000       75.0000     3300.00                                              
    4  8001 STRUCTURE EXCAVATION-COMMON   CU YD     2397.000       32.5553    78035.00                                              
   27  8002 STRUCTURE EXCAV-SOLID ROCK    CU YD     5028.000       42.2742   212554.50                                              
   53  8003 FOUNDATION PREPARATION        LP SUM      53.000    23278.3019  1233750.00                                              
    4  8004 STONE MASONRY VENEER          SQ FT     5634.000       13.4317    75674.00                                              
    1  8016 REINF CONC SLOPE WALL-6 INCH  SQ YD      976.000       55.0000    53680.00                                              
    1  8018 RETAINING WALL                SQ FT     2106.900       49.0600   103364.51                                              
   13  8019 CYCLOPEAN STONE RIP RAP       TON      12283.000       20.1368   247340.75                                              
    2  8020 CRUSHED AGGREGATE SLOPE PROT  TON       1111.000       16.1181    17907.20                                              
   21  8033 TEST PILES                    LIN FT    2757.500       48.9834   135071.75                                              
    1  8038 COFFERDAM-PIER 2              LP SUM       1.000    53500.0000    53500.00                                              
    3  8039 PRE-DRILLING FOR PILES        LIN FT    4460.500       33.5167   149501.37                                              
    1  8045 COFFERDAM-PIER 3              LP SUM       1.000   204500.0000   204500.00                                              
   11  8046 PILES-STEEL HP12X53           LIN FT    8597.000       30.1313   259038.75                                              
    4  8050 PILES-STEEL HP14X73           LIN FT    3356.000       30.5986   102688.90                                              
    5  8051 PILES-STEEL HP14X89           LIN FT    9829.000       35.8246   352120.10                                              
    2  8060 PILES-PRECAST CONCRETE-14 INCHLIN FT    2173.000       40.4901    87985.00                                              
    8  8094 PILE POINTS-12 INCH           EACH       204.000      104.2892    21275.00                                              
    6  8095 PILE POINTS-14 INCH           EACH       150.000      112.4667    16870.00                                              
   97  8100 CONCRETE-CLASS A              CU YD    16996.580      336.5011  5719368.66                                              
   42  8104 CONCRETE-CLASS AA             CU YD    11318.500      477.9872  5410098.50                                              
    1  8105 CONCRETE-CLASS AAA            CU YD      419.500      450.0000   188775.00                                              
    1  8107 CONCRETE-CLASS M 2            CU YD       35.000      183.0000     6405.00                                              
  117  8150 STEEL REINFORCEMENT           LB     1954271.900        0.5767  1127107.45                                              
   53  8151 STEEL REINF-EPOXY COATED      LB     2921444.200        0.6366  1859795.14                                              
   33  8160 STRUCTURAL STEEL              LB     5073599.000        0.9327  4731943.00                                              
    3  8170 SHEAR CONNECTORS              LP SUM       3.000    19166.6667    57500.00                                              
    1  8256 HANDRAIL, METAL               LIN FT      14.000      140.0000     1960.00                                              
    2  8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       2.000     4800.0000     9600.00                                              
    4  8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       4.000    22947.5000    91790.00                                              
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    3  8410 LOW FLOW DIVERSION CURB       LP SUM       3.000     2025.0000     6075.00                                              
   21  8434 CLEAN & PAINT STRUCTURAL STEELLP SUM      21.000   173368.5238  3640739.00                                              
    1  8435 JACK & SUPPORT BRIDGE SPANS   LP SUM       1.000    18500.0000    18500.00                                              
    6  8469 EXPANSION DAM-1 1/2" NEOPRENE LIN FT    1769.300      137.4685   243223.10                                              
    2  8471 EXPANSION DAM-2 1/2" NEOPRENE LIN FT     106.100      135.8153    14410.00                                              
    2  8500 APPROACH SLAB                 SQ YD      311.000      154.6302    48090.00                                              
   35  8504 EPOXY SAND SLURRY             SQ YD    13030.000       18.8307   245363.82                                              
   22  8510 REM EPOXY BIT FOREIGN OVERLAY SQ YD    43744.000       13.3271   582978.50                                              
   34  8526 CONC CLASS M FULL DEPTH PATCH CU YD      558.500      329.2587   183891.00                                              
   33  8534 CONCRETE OVERLAY-LATEX        CU YD     2202.700     1163.6501  2563172.00                                              
    2  8535 CONC OVERLAY-LOW SLUMP        CU YD      102.000      991.1765   101100.00                                              
    2  8540 JOINT SEALING                 LIN FT     221.000       33.6833     7444.00                                              
   36  8549 BLAST CLEANING                SQ YD    66213.000        7.2858   482416.10                                              
   18  8551 MACHINE PREP OF EXISTING SLAB SQ YD    14195.000       11.4952   163175.00                                              
    1  8628 PRECAST PC PANELS             SQ FT    22135.000       14.8300   328262.05                                              
    2  8632 PRECAST PC I BEAM TYPE II     LIN FT     341.300      108.0750    36886.00                                              
    4  8633 PRECAST PC I BEAM TYPE III    LIN FT    3518.200      126.6423   445552.80                                              
    5  8634 PRECAST PC I BEAM TYPE IV     LIN FT    6746.300      133.7842   902548.20                                              
    1  8636 PRECAST 60 INCH PCI BEAM-MOD  LIN FT    1721.700      161.0000   277193.70                                              
    2  8652 PRECAST PC BOX BEAM B17-48    LIN FT     631.300      135.9338    85815.00                                              
    2  8661 PRECAST PC BOX BEAM CB12-48   LIN FT     342.000      164.0351    56100.00                                              
    4  8662 PRECAST PC BOX BEAM CB17-48   LIN FT    1077.000      144.3398   155454.00                                              
    2  8663 PRECAST PC BOX BEAM CB21-48   LIN FT     642.000      131.8318    84636.00                                              
    2  8664 PRECAST PC BOX BEAM CB27-48   LIN FT     911.500      157.8908   143917.50                                              
    1  8666 PRECAST PC BOX BEAM CB42-48   LIN FT     564.000      158.0000    89112.00                                              
    3  8668 PRECAST PC BOX BEAM SB17      LIN FT     562.500      121.7362    68476.60                                              
    5  8669 PRECAST PC BOX BEAM SB21      LIN FT    1674.900      126.9244   212585.60                                              
    2  8670 PRECAST PC BOX BEAM SB27      LIN FT     561.500      130.6910    73383.00                                              
    2  8671 PRECAST PC BOX BEAM SB33      LIN FT     787.500      180.9727   142516.00                                              
    1  8707 WATER GATE, TYPE 3            EACH         1.000     2550.0000     2550.00                                              
    2  8711 CHAIN LINK FENCE-6 FT         LIN FT     990.000       20.2424    20040.00                                              
   14  8801 GUARDRAIL-STEEL W BM-S FACE BRLIN FT    1213.000       73.1731    88759.00                                              
    1  8806 GUARDRAIL-BRIDGE CASE I-A     LIN FT      25.000       45.0000     1125.00                                              
    2  8820 DRAIN PIPE-6 INCH             LIN FT     289.500       78.3886    22693.50                                              
    1  9000 CL2 ASPH SURF 0.38B PG76-22   TON       4250.000       33.0800   140590.00                                              
    2  9005 ASPHALT SEAL COAT             TON         53.000      381.1321    20200.00                                              
    4  9006 CL2 ASPH SURF 0.38D PG76-22   TON      17605.000       43.1247   759210.70                                              
    1  9008 ALUMINUM HEADWALL             EACH         2.000        1.0000        2.00                                              
    1  9009 CL1 ASPH BASE 1.5D PG70-22    TON         50.000      165.0000     8250.00                                              
    1  9010 CL1 ASPH SURF 0.38D PG70-22   TON         25.000      225.0000     5625.00                                              
    1  9011 PAVE MARK-THERM "R"-6'        EACH         8.000       65.0000      520.00                                              
    1  9012 PAVE MARK-THERM R/R XBUCK-16" LIN FT     168.000        6.0000     1008.00                                              
    4  9013 GRANULAR EMBANKMENT           TON       4975.000       18.2228    90658.50                                              
    1  9014 CLAY SOIL CAP                 CU YD       10.000       10.0000      100.00                                              
    1  9015 CL2 ASPH SURF 0.5B PG64-22    TON       1550.000       31.1000    48205.00                                              
    1  9016 ASPHALT SPEED HUMP            EACH         8.000      200.0000     1600.00                                              
    1  9017 CRACK & JOINT SEALING         LB        1500.000        1.7000     2550.00                                              
    1  9018 STEEL GIRDER END REPAIR       LP SUM       1.000    15700.0000    15700.00                                              
    7  9019 MOWING OF RDWY EMBANK DAMS    ACRE        67.610      350.0000    23663.50                                              
    2  9020 CL2 ASPH SURF 0.38C PG76-22   TON       2025.000       49.0099    99245.00                                              
    1  9021 CL3 ASPH BIND 0.5B PG76-22    TON       3080.000       49.7000   153076.00                                              
    3  9022 SMA SURFACE (EXP)             TON      23105.000       58.0159  1340456.30                                              
    4  9023 PCC PAVE-9" NON-REINF/24      SQ YD    25274.000       55.0940  1392445.50                                              
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    2  9024 PCC PAVE-11" NON-REINF/24     SQ YD     9441.000       31.4998   297390.00                                              
    2  9025 SAW PAVEMENT                  LIN FT   37010.000        0.4260    15765.26                                              
    2  9027 CL3 ASPH SURF 0.5A PG76-22 SL TON       3852.820       57.7573   222528.44                                              
    6  9028 GEOGRID REINFORCEMENT         SQ YD    80083.000        7.3880   591652.08                                              
    1  9029 MOWING OF SLOPES              ACRE        25.000      100.0000     2500.00                                              
    4  9037 ANCHORING TEE & BLOCK         EACH        11.000      609.4545     6704.00                                              
    3  9038 TEE & BLOCK                   EACH         3.000      583.3333     1750.00                                              
    2  9039 HERBICIDE SPRAY OF GUARDRAIL  LIN FT 1122401.000        0.0320    35916.82                                              
    6  9040 BEND & BLOCK                  EACH        42.000      762.2381    32014.00                                              
    7  9041 REDUCER                       EACH        10.000      160.5000     1605.00                                              
    1  9042 CONCRETE ENCASEMENT           LIN FT     205.000       26.2500     5381.25                                              
    3  9052 PAVEMENT RESTORATION          LIN FT    4100.000       25.5000   104550.00                                              
    3  9060 GAS LINE-6"                   LIN FT    3300.000       22.8000    75240.00                                              
    1  9061 AUTHORIZED TEST FUSION        EACH         1.000      100.0000      100.00                                              
    1  9062 LONG SIDE SERVICE             EACH         1.000      600.0000      600.00                                              
    1  9063 SHORT SIDE SERVICE            EACH         1.000      400.0000      400.00                                              
    1  9064 DROP MANHOLE                  EACH         2.000     4000.0000     8000.00                                              
    1  9065 CONC MED BARR TY 9C           LIN FT    2528.000       55.0000   139040.00                                              
    1  9066 CONC MED BAR BOX INLET TY 12A2EACH         1.000     5100.0000     5100.00                                              
    1  9067 CONC MED BAR BOX INLET TY 12B2EACH         2.000     4950.0000     9900.00                                              
    1  9068 CONC MED BAR BOX INLET TY 9B1 EACH         5.000     4900.0000    24500.00                                              
    1  9069 CONC MED BAR BOX INLET TY 9B2 EACH         6.000     4600.0000    27600.00                                              
    2  9070 REM & RESET PERF PIPE HEADWALLEACH        31.000      262.0968     8125.00                                              
    1  9071 CONC MED BARR TY 12C (50)     LIN FT    2132.000       81.0000   172692.00                                              
   12  9072 MILLED RUMBLE STRIPS          LIN FT 1124384.000        0.2692   302678.92                                              
    1  9073 CLEANOUT                      EACH         1.000      400.0000      400.00                                              
    1  9075 REMOVE CHIP SEAL OVERLAY      SQ YD       52.000       20.0000     1040.00                                              
    2  9076 TRIMMING                      LIN FT 2747905.000        0.0527   144904.75                                              
    2  9077 TRIMMING                      ACRE        82.300       90.8712     7478.70                                              
    1  9078 MOWING BEHIND GUARDRAIL       LIN FT  113840.000        0.1300    14799.20                                              
    1  9079 CAP-10"                       EACH         1.000      440.0000      440.00                                              
    1  9080 CAP-6"                        EACH         1.000      380.0000      380.00                                              
    1  9081 TEE-16"                       EACH         1.000      840.0000      840.00                                              
    2  9082 TEE-6"                        EACH        10.000      219.0000     2190.00                                              
    1  9083 ANCHOR TEE-16" X 6"           EACH         2.000      700.0000     1400.00                                              
    2  9084 TRENCH WIDTH PAVING-DGA       TON       1057.100       15.1858    16052.90                                              
    2  9085 TRENCH WIDTH PAVING-ASPHALT   TON         30.000       92.6467     2779.40                                              
    2  9086 TRENCH WIDTH PAVING-CONCRETE  CU YD        4.600      142.5652      655.80                                              
    3  9087 WIRE #10                      LIN FT    5433.500        0.4089     2221.66                                              
    1  9088 HYDRO STOP-10"                EACH         1.000     5940.0000     5940.00                                              
    1  9089 PLUG-16"                      EACH         2.000     1050.0000     2100.00                                              
    1  9090 PLUG-6"                       EACH         2.000       50.0000      100.00                                              
    2  9091 GUARDRAIL-STEEL W BM-SF (CR)  LIN FT     747.000       15.6121    11662.25                                              
    1  9092 GUARDRAIL END TREAT TY 1 (CR) EACH         4.000     3500.0000    14000.00                                              
    2  9093 G/R CON TO BR END TY A (CR)   EACH         8.000      745.0000     5960.00                                              
    1  9094 RED OAK                       EACH         7.000      325.0000     2275.00                                              
    3  9095 RED MAPLE                     EACH       689.000       35.6109    24535.88                                              
    1  9096 BALD CYPRESS                  EACH         1.000      325.0000      325.00                                              
    2  9097 WHITE PINE                    EACH        36.000      145.8333     5250.00                                              
    1  9098 SCARLET OAK                   EACH         2.000      325.0000      650.00                                              
    1  9099 TEMP STREAM CROSSING          LP SUM       1.000     2500.0000     2500.00                                              
    1  9100 WOOD PLANK FENCE              LIN FT     137.500       28.6000     3932.50                                              
    1  9101 DRY STONE MASONRY WALL        LIN FT     124.000      265.0000    32860.00                                              
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    4  9102 WHITE ASH                     EACH       723.000       40.4835    29269.54                                              
    2  9104 TULIP TREE                    EACH        17.000      300.3476     5105.91                                              
    1  9105 VIRGINIA PINE                 EACH        23.000      154.7700     3559.71                                              
    1  9106 SERVICEBERRY                  EACH        10.000      153.9700     1539.70                                              
    2  9107 REDBUD                        EACH        74.000      151.0527    11177.90                                              
    1  9108 WASHINGTON HAWTHORN           EACH         6.000      189.9700     1139.82                                              
    1  9109 DEVIL'S WALKING STICK         EACH        50.000       76.9700     3848.50                                              
    1  9110 GRAY DOGWOOD                  EACH        30.000       36.7700     1103.10                                              
    1  9111 VERNAL WITCH HAZEL            EACH       104.000       48.7700     5072.08                                              
    1  9112 FRAGRANT SUMAC                EACH        85.000       40.7700     3465.45                                              
    1  9113 SMOOTH SUMAC                  EACH        68.000       42.7700     2908.36                                              
    1  9115 RUSTY BLACKHAW VIBURNUM       EACH        22.000       45.7700     1006.94                                              
    1  9119 HOT POUR ELASTIC JOINT SEAL   LB        5000.000        1.5000     7500.00                                              
    1  9120 PRECAST VEHICLE STOP          EACH        50.000       38.0000     1900.00                                              
    2  9121 CL2 ASPH SURF 0.38A PG76-22   TON       4865.000       40.8592   198780.25                                              
    1  9122 RECONSTRUCT CURB BOX INLET    EACH         3.000     3000.0000     9000.00                                              
    1  9123 GRADING SHOULDER              LIN FT   52676.000        0.2200    11588.72                                              
    5  9124 PCC PAVE-10" NON-REINF/24     SQ YD    18608.000       73.1929  1361973.90                                              
    4  9125 LEVELING & WEDGING PG76-22    TON      13880.000       49.4739   686697.50                                              
    1  9126 GALV STEEL CABINET            EACH         2.000      529.9600     1059.92                                              
    1  9127 WOOD POST                     EACH         2.000      105.9900      211.98                                              
    1  9128 RAISED MEDIAN MILL & TEXT     SQ YD     1672.000        0.0100       16.72                                              
    1  9129 CL3 ASPH SURF 0.5B PG76-22 SL TON       5065.000       56.9800   288603.70                                              
    1  9130 GUARDWALL                     LIN FT     318.000      175.0000    55650.00                                              
    1  9131 WHITE DOGWOOD                 EACH         1.000      100.0000      100.00                                              
    1  9132 PINK DOGWOOD                  EACH         1.000      100.0000      100.00                                              
    2  9133 SILKY DOGWOOD                 EACH        29.000       21.1034      612.00                                              
    1  9134 CHANNEL LINING CLASS III MOD  CU YD      119.500       61.2000     7313.40                                              
    1  9135 GASKETS                       EACH        73.000       20.0000     1460.00                                              
    1  9136 VALVE-2"                      EACH         3.000      300.0000      900.00                                              
    1  9137 EXTRA MANHOLE DEPTH           VER FT      20.000      100.0000     2000.00                                              
    2  9138 WYE                           EACH        17.000     1035.2941    17600.00                                              
    5  9139 ELIMINATE TRANSVERSE JOINT    LIN FT    3314.300      219.8081   728510.00                                              
    1  9140 PIER CAP ENCASEMENT           SQ FT     3453.000       72.5000   250342.50                                              
    1  9141 TEMP SIGNAL-TRAFFIC ACTUATED  EACH         2.000     8000.0000    16000.00                                              
    1  9142 CONCRETE MEDIAN               SQ YD        8.000       65.0000      520.00                                              
    1  9143 ABANDON METER                 EACH         1.000      200.0000      200.00                                              
    1  9144 GRAVEL DROP INLET SED FILTER  EACH         1.000      100.0000      100.00                                              
    1  9145 CLEAN GRAV DROP INLET SED FILTEACH         1.000       50.0000       50.00                                              
    2  9146 CONC BARR WALL TYPE 9T-INSTALLLIN FT    3475.000       13.5108    46950.00                                              
    2  9147 PAVE MARK TY IV-B Y/R INSTALL EACH      3000.000        3.1762     9528.50                                              
    1  9148 PAVEMENT MARKING REMOVAL      SQ FT     2000.000        1.2000     2400.00                                              
    6  9149 INSTALL MASTER CONTROLLER     EACH        10.000     1552.0000    15520.00                                              
    6  9150 INSTALL COORDINATING UNIT     EACH        42.000     1530.9524    64300.00                                              
    1  9151 SUPERSTRUCTURE REMOVAL-PARTIALLP SUM       1.000    31500.0000    31500.00                                              
    1  9152 STEEL OPEN GRID               SQ FT     7735.000       44.0000   340340.00                                              
    1  9153 DELINEATORS-W/Y               EACH       144.000        6.0000      864.00                                              
    1  9154 FLOORBEAM REPAIR              EACH        52.000      470.0000    24440.00                                              
    1  9155 PIER REPAIR                   LP SUM       1.000   410000.0000   410000.00                                              
    2  9157 SHOULDER CLOSURE              EACH        13.000     1976.9231    25700.00                                              
    1  9158 SILT CHECK (ROCK BAG)         EACH         1.000      200.0000      200.00                                              
    1  9159 CLEAN SILT CHECK (ROCK BAG)   EACH         1.000        0.0100        0.01                                              
    1  9160 ASPHALT WEDGE & LEVEL         LP SUM       1.000     2000.0000     2000.00                                              
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    1  9161 ADJUST GUARDRAIL              LP SUM       1.000     4000.0000     4000.00                                              
    1  9162 MEDIAN RECONSTRUCTION         SQ YD     1024.000       26.3800    27013.12                                              
    3  9163 CL2 ASPH SURF 0.38A PG70-22   TON       4537.000       32.8289   148944.50                                              
    1  9164 SURFACE PREPARATION           LP SUM       1.000    12600.0000    12600.00                                              
    1  9165 CLEAN SLOTTED DRAIN PIPE      LIN FT     500.000        1.0000      500.00                                              
    1  9166 DROP BOX INLET TYPE 1 (MOD)   EACH         1.000     1850.0000     1850.00                                              
    3  9167 PAVE MRKG-THERM ISLAND-12"    LIN FT     445.000        3.4663     1542.50                                              
    1  9168 CONCRETE SIDEWALK REPAIR      SQ YD     1097.000       76.5000    83920.50                                              
    1  9169 BRIDGE END REPAIR             LP SUM       1.000    80000.0000    80000.00                                              
    2  9170 LEVELING & WEDGING PG70-22    TON       1045.000       32.6376    34106.25                                              
    2  9171 PREFORMED QUADRAPOLE LOOPS    LIN FT   11132.000       22.8746   254640.00                                              
    1  9172 PAVE MRKG-THERM X-WALK-24"    LIN FT     302.000        5.2500     1585.50                                              
    1  9174 RECONSTRUCT DROP BOX INLET    EACH        23.000     1100.0000    25300.00                                              
    2  9175 OPEN GRADED DRAINAGE LAYER-MODTON      18301.000       44.9291   822247.52                                              
    1  9176 WOOD PRIVACY FENCE TY 1-MOD   LIN FT    1800.000       48.0000    86400.00                                              
    1  9177 ADJUST GRATE                  EACH         3.000      250.0000      750.00                                              
    1  9178 ADJUST WEDGE CURB             LIN FT     300.000        6.0000     1800.00                                              
    1  9179 REM ASPHALT WEDGE CURB        LIN FT     300.000        1.0000      300.00                                              
    5  9180 PAVE MRKG-HANDICAP SYMBOL     EACH        65.000       20.4154     1327.00                                              
    2  9181 REM & RESET VEHICLE STOP      EACH        89.000       18.1348     1614.00                                              
    1  9182 SLOPE REMOVAL & GRADING       LP SUM       1.000     5000.0000     5000.00                                              
    1  9183 EARTH SHOULDERS               SQ YD     1400.000        5.0000     7000.00                                              
    1  9184 COAL TAR EMULS PAVE SEAL      SQ YD    35577.000        0.5800    20634.66                                              
    1  9187 GABION                        CU YD       12.000      125.0000     1500.00                                              
    1  9188 MITIGATION SEEDING            SQ YD    32772.000        0.5200    17041.44                                              
    2  9189 POOL EXCAVATION               CU YD      157.000       50.0000     7850.00                                              
    1  9190 RIFFLE INSTALLATION           CU YD       79.000       70.0000     5530.00                                              
    2  9191 CROSS VANE GRADE CONTROL STRUCEACH         2.000     1311.0800     2622.16                                              
    1  9192 LOG GRADE CONTROL STRUCTURE   EACH         2.000     1200.0000     2400.00                                              
    1  9193 OUTSIDE MEANDER BENT PROTECT  CU YD      502.000       45.0000    22590.00                                              
    1  9194 POINT BAR PROTECTION          CU YD      179.000       65.0000    11635.00                                              
    1  9195 STEP INSTALLATION             CU YD       27.000       85.0000     2295.00                                              
    3  9196 SWEET GUM                     EACH       698.000       40.5596    28310.60                                              
    2  9197 SYCAMORE                      EACH       726.000       19.9182    14460.60                                              
    5  9198 PIN OAK                       EACH      1941.000       26.6093    51648.65                                              
    1  9199 BLACK WALNUT                  EACH       150.000       20.6000     3090.00                                              
    1  9200 NORTHERN RED OAK              EACH        57.000       20.6000     1174.20                                              
    1  9201 ROUGH-LEAF DOGWOOD            EACH      1257.000       20.6000    25894.20                                              
    1  9202 SANDBAR WILLOW                EACH      2597.000        4.0000    10388.00                                              
    1  9203 SMOOTH ALDER                  EACH      1123.000       20.6000    23133.80                                              
    2  9204 AMERICAN PLUM                 EACH      1283.000       20.4257    26206.20                                              
    1  9215 TRANSVERSE DRAIN              LIN FT     116.000       20.0000     2320.00                                              
    5  9216 REM RAISED ISLAND             SQ YD     4422.000       10.1710    44976.00                                              
    1  9217 OBJECT MARKER TYPE 3          EACH         4.000      100.0000      400.00                                              
    1  9218 EMBANKMENT BENCHING           CU YD     1460.000       10.0000    14600.00                                              
    1  9219 REM ASBESTOS CEMENT WATERLINE LIN FT     675.000       18.0000    12150.00                                              
    2  9220 SERVICE CONNECTION            EACH         5.000      528.8000     2644.00                                              
    1  9221 FORCE MAIN CONNECTION         EACH         1.000      900.0000      900.00                                              
    1  9222 CABLE #18/3C                  LIN FT    1365.000        1.0000     1365.00                                              
    1  9223 CABLE COAXIAL                 LIN FT    1365.000        1.0000     1365.00                                              
    3  9224 RELOCATE SIGNAL HEAD          EACH         8.000      188.1250     1505.00                                              
    1  9225 INSTALL VIDEO DETECTION SYSTEMEACH         4.000     3000.0000    12000.00                                              
    1  9226 15KV,TV & PHONE MAIN DUCTBANK LIN FT    2362.000      105.0000   248010.00                                              
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    1  9227 15KV.TV&PHONE BRANCH DUCTBANK LIN FT     560.000       91.0000    50960.00                                              
    1  9228 15KV & TV BRANCH DUCTBANK     LIN FT     122.000       90.0000    10980.00                                              
    1  9229 15KV LATERAL DUCTBANK         LIN FT      27.000       75.0000     2025.00                                              
    1  9230 TV DUCTBANK                   LIN FT     135.000       60.0000     8100.00                                              
    1  9231 TELEPHONE DUCTBANK            LIN FT     812.000       45.0000    36540.00                                              
    1  9232 TRAFFIC SIGNAL DUCT           LIN FT     560.000       30.0000    16800.00                                              
    1  9233 15KV MANHOLE                  EACH         4.000     7750.0000    31000.00                                              
    1  9234 TELEPHONE MANHOLE             EACH         5.000     7800.0000    39000.00                                              
    1  9235 TV VAULT                      EACH         5.000     7500.0000    37500.00                                              
    1  9236 TRAFFIC SIGNAL HANDHOLE       EACH         3.000      500.0000     1500.00                                              
    1  9237 TELEPHONE HANDHOLE            EACH         1.000      500.0000      500.00                                              
    1  9238 STREET LIGHT W/ BASE          EACH         8.000     1600.0000    12800.00                                              
    1  9239 CONC ISOLATION BAND           LIN FT     727.000       26.0000    18902.00                                              
    1  9240 CONC SUB-BASE                 SQ YD     1790.000       22.5000    40275.00                                              
    1  9241 ADS DRAINAGE PIPE             LIN FT     557.000        4.0000     2228.00                                              
    1  9242 BRICK PAVERS                  SQ YD     1790.000       47.2500    84577.50                                              
    1  9244 REM & RESET GATE              EACH         2.000     1480.0000     2960.00                                              
    3  9246 BORE & JACK                   LIN FT    2520.000       33.7302    85000.00                                              
    1  9253 SERICEA LESPEDEZA             SQ YD     5300.000        0.2100     1113.00                                              
    1  9257 WATER LINE MARKER TAPE        LIN FT    2835.000        0.4000     1134.00                                              
    1  9258 CONDUCTOR WIRE                LIN FT    2835.000        0.4500     1275.75                                              
    1  9259 GATE VALVE-3"                 EACH         1.000      420.0000      420.00                                              
    1  9260 BEND 5 DEG-6"                 EACH         3.000      135.0000      405.00                                              
    1  9261 BEND 45 DEG-3"                EACH        10.000      130.0000     1300.00                                              
    1  9262 BEND 22.5 DEG-3"              EACH         3.000       95.0000      285.00                                              
    1  9263 TEE-3"                        EACH         1.000      145.0000      145.00                                              
    1  9264 BORE HOLE                     EACH         2.000     1150.0000     2300.00                                              
    1  9265 PIPE HANGER BRACKET           EACH         7.000      275.0000     1925.00                                              
    1  9266 PIPE INSTALLATION             LIN FT      40.000       50.0000     2000.00                                              
    1  9267 ALUMINUM JACKET               LIN FT      40.000       56.0000     2240.00                                              
    1  9268 PLUG HOLE                     EACH         2.000      130.0000      260.00                                              
    1  9269 COUPLING                      EACH         3.000      167.0000      501.00                                              
    1  9270 BACKFLOW PREVENTER            EACH        12.000      235.0000     2820.00                                              
    1  9271 REM WATER LINE                LIN FT      43.000       35.0000     1505.00                                              
    1  9273 ASPHALT PAVEMENT REINFORCEMENTSQ YD    10742.000        5.5000    59081.00                                              
    4  9274 CL2 ASPH BINDER 0.5D PG76-22  TON       5842.000       45.0741   263322.67                                              
    1  9275 WIM SCALE                     EACH         4.000    49700.0000   198800.00                                              
    2  9276 TEMP SILT DITCH               LIN FT    1695.000        3.5182     5963.35                                              
    9  9277 SILT CHECK TY 2 MOD           EACH       120.000      605.7500    72690.00                                              
    7  9278 CLEAN SILT CHECK TY 2 MOD     EACH       208.000      154.3462    32104.00                                              
    1  9280 ROADWAY CROSS SECTION         EACH         1.000      800.0000      800.00                                              
    2  9281 REPLENISHED EARTH SHOULDER    LIN FT   23758.000        0.5724    13598.94                                              
    1  9303 GUARDRAIL END TREAT TY 7 (CR) EACH         3.000      630.0000     1890.00                                              
    1  9304 GUARDRAIL TERM SECT #1 (CR)   EACH         1.000       50.0000       50.00                                              
    1  9305 CON SPAN BRIDGE SYSTEM        LIN FT      58.000     2415.0000   140070.00                                              
    2  9309 SAW,CLEAN,RESEAL RANDOM CRACKSLIN FT    2862.500        3.5837    10258.45                                              
    1  9310 ALUM STRUCT PLATE BOX CULVERT LIN FT      40.000     2950.0000   118000.00                                              
    1  9311 METAL HALIDE LUMINAIRE        EACH         5.000     5250.0000    26250.00                                              
    1  9312 CHAIN                         LIN FT     114.000       12.0000     1368.00                                              
    1  9314 HANDICAP SIGN                 EACH         2.000       70.0000      140.00                                              
    1  9315 LUMINAIRE                     EACH         2.000     5000.0000    10000.00                                              
    1  9316 CONC MED BARR TY 12E          LIN FT    3200.000       52.6000   168320.00                                              
    1  9317 WIRE NET ROCK RETAINING SYSTEMLIN FT    4860.000      230.0000  1117800.00                                              
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    3  9318 REPLACE GRATE                 EACH       123.000      552.1951    67920.00                                              
    1  9319 RECONSTRUCT WINGWALL          EACH         1.000     1000.0000     1000.00                                              
    3  9320 ABANDON PIPE                  LIN FT    9978.000        1.0460    10437.00                                              
    1  9321 MAINT,RELOC,REPLACE SERV CONN EACH         3.000      900.0000     2700.00                                              
    1  9322 CLEAN CULVERT                 LP SUM       1.000    75000.0000    75000.00                                              
    1  9325 CL2 ASPH SURF 0.5C PG70-22    TON       3300.000       60.9400   201102.00                                              
    1  9330 CL2 ASPH SURF 0.5D PG64-22    TON       2112.000       49.5000   104544.00                                              
    1  9331 INSTALL TEMP VIDEO CAMERA     EACH         1.000     1500.0000     1500.00                                              
    1  9339 CL2 ASPH BASE 1.0D PG76-22    TON       5995.000       42.7200   256106.40                                              
    1  9340 MAINTAIN EXIST LIGHTING SYSTEMLS           1.000    21500.0000    21500.00                                              
    1  9341 PCC PAVEMENT-8" NON-REINF/24  SQ YD     1875.000       57.0000   106875.00                                              
    6  9342 JOINT ADHESIVE                LIN FT  205070.000        0.6956   142646.87                                              
    1  9343 REGRADE MEDIAN                LIN FT   39157.000       10.0000   391570.00                                              
    1  9344 STEEL STRUCT PLATE PIPE       LIN FT     148.000      970.0000   143560.00                                              
    1  9346 LONGITUDINAL EDGE KEY         LIN FT    2883.000        1.6000     4612.80                                              
    1  9347 JUNCTION BOX-33"              EACH         1.000     1800.0000     1800.00                                              
    1  9348 WATER FILLED BARRIER-INSTALL  LIN FT     300.000       20.0000     6000.00                                              
    1  9350 PORTABLE TRAFFIC SIGNAL       EACH         1.000    75000.0000    75000.00                                              
    1  9351 YELLOW BUCKEYE                EACH        11.000      200.0000     2200.00                                              
    1  9352 BLACK CHOKEBERRY              EACH       108.000       50.0000     5400.00                                              
    2  9353 AUTUMN BLAZE RED MAPLE        EACH        83.000      301.9277    25060.00                                              
    1  9354 OCTOBER GLORY RED MAPLE       EACH        41.000      220.0000     9020.00                                              
    1  9355 RED SUNSET RED MAPLE          EACH        20.000      220.0000     4400.00                                              
    1  9356 GREEN MOUNTAIN SUGAR MAPLE    EACH        19.000      220.0000     4180.00                                              
    1  9357 LEGACY SUGAR MAPLE            EACH        10.000      220.0000     2200.00                                              
    1  9358 WHITE REDBUD                  EACH        62.000      200.0000    12400.00                                              
    1  9359 AMERICAN HORNBEAM             EACH        14.000      225.0000     3150.00                                              
    2  9360 EASTERN REDBUD                EACH        75.000      178.4667    13385.00                                              
    2  9361 FLOWERING DOGWOOD             EACH        80.000      203.7500    16300.00                                              
    1  9362 FLOWERING DOGWOOD-CLUMP       EACH        23.000      300.0000     6900.00                                              
    1  9363 FOREST PANSY REDBUD           EACH        19.000      220.0000     4180.00                                              
    2  9364 WINTER KING HAWTHORNE         EACH       104.000      220.7692    22960.00                                              
    1  9365 PATMORE ASH                   EACH        42.000      220.0000     9240.00                                              
    1  9366 GINKGO                        EACH         4.000      300.0000     1200.00                                              
    3  9367 AMERICAN HOLLY                EACH       172.000      307.5581    52900.00                                              
    1  9368 RED SPRITE WINTERBERRY HOLLY  EACH       603.000       45.0000    27135.00                                              
    2  9369 GOLDEN RAINTREE               EACH        15.000      327.0000     4905.00                                              
    1  9370 WINTER HONEY SUCKLE           EACH       446.000       45.0000    20070.00                                              
    1  9371 DAWN REDWOOD                  EACH         8.000      250.0000     2000.00                                              
    2  9372 NORWAY SPRUCE                 EACH       448.000      176.5625    79100.00                                              
    2  9373 KWANZAN CHERRY                EACH        17.000      245.2941     4170.00                                              
    2  9374 SWAMP WHITE OAK               EACH      1265.000       21.9051    27710.00                                              
    1  9375 SHINGLE OAK                   EACH        29.000      250.0000     7250.00                                              
    3  9376 BUR OAK                       EACH        95.000       36.2132     3440.25                                              
    1  9377 CHINKAPIN OAK                 EACH        14.000      250.0000     3500.00                                              
    1  9378 FRAGRANT SUMAC                EACH       399.000       50.0000    19950.00                                              
    1  9379 MISS KIM LILAC                EACH       315.000       40.0000    12600.00                                              
    1  9380 BALD CYPRESS                  EACH         5.000      250.0000     1250.00                                              
    1  9381 CHICAGO LUSTRE ARROWWOOD      EACH       117.000       50.0000     5850.00                                              
    2  9382 JUDD VIBURNUM                 EACH       202.000       56.3366    11380.00                                              
    1  9383 MOHICAN VIBURNUM              EACH        21.000       50.0000     1050.00                                              
    1  9384 MARIESI DOUBLEFILE VIBURNUM   EACH        18.000       50.0000      900.00                                              
    1  9385 DAYLILY COLLECTION            EACH      9278.000        5.0000    46390.00                                              
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    1  9386 BULBS & DAYLILY MIX           EACH     10919.000        3.0000    32757.00                                              
    1  9387 CURB & GUTTER                 LIN FT    1125.000       20.0000    22500.00                                              
    1  9390 WIDE BEAM RADAR DETECTOR      EACH        17.000    12580.0000   213860.00                                              
    1  9391 CONCRETE OVERLAY-RAPID SET    CU YD      206.000     1400.0000   288400.00                                              
    2  9394 PLUG & BLOCK                  EACH         3.000      566.6667     1700.00                                              
    1  9401 CLEAN OUT PIPE STORM SYSTEM   LP SUM       1.000     9250.0000     9250.00                                              
    1  9402 POLE 50' CL 2                 EACH         1.000     1445.0000     1445.00                                              
    1  9403 POLE 40' CL 2                 EACH         1.000     1045.0000     1045.00                                              
    1  9404 POLE 40' CL 4                 EACH         2.000      945.0000     1890.00                                              
    2  9405 GAS UTILITY COORDINATION      LP SUM       2.000     9650.0000    19300.00                                              
    1  9406 CL2 ASPH SURF 0.5D PG70-22    TON       3730.000       32.0000   119360.00                                              
    1  9407 SHOULDER WIDENING             SQ YD      800.000       15.0000    12000.00                                              
    1  9408 SHOULDER FAILURE REPAIR       SQ YD       20.000       50.0000     1000.00                                              
    1  9413 CUT & CAP                     EACH         7.000      719.2500     5034.75                                              
    1  9416 PAINTED ISLAND                EACH         2.000      262.5000      525.00                                              
    1  9417 CLEAN TEMP SILT DITCH         LIN FT     862.000        2.7500     2370.50                                              
    1  9419 CRUSHED AGG #9                TON        627.000       13.0000     8151.00                                              
    1  9420 CABLE-.75"STEEL-GALV          LIN FT    3020.000        4.5000    13590.00                                              
    1  9421 CABLE CLAMP-GALV              EACH       906.000        4.5000     4077.00                                              
    1  9422 HORIZONTAL WHALERS-R/R RAILS  LIN FT    1200.000        9.0000    10800.00                                              
    4  9423 MEDIAN CROSSOVER              EACH         7.000     9942.8571    69600.00                                              
    2  9426 GRAVEL SURFACE REPLACEMENT    SQ YD      431.000       12.6000     5430.60                                              
    4  9427 ASPHALT SURFACE REPLACEMENT   SQ YD      216.000       72.3333    15624.00                                              
    3  9428 GATE VALVE W/BLOWOFF ASSEMBLY EACH         7.000      690.0000     4830.00                                              
    1  9429 RELOCATE PRV                  EACH         1.000     2100.0000     2100.00                                              
    1  9430 PRV VALVE                     EACH         1.000     4200.0000     4200.00                                              
    1  9431 CONC ENCASE W/PVC PIPE        LIN FT     200.000       31.5000     6300.00                                              
    1  9432 SERVICE POLE                  EACH         2.000     2500.0000     5000.00                                              
    2  9433 BUILDING CONSTRUCTION         LP SUM       2.000  1175000.0000  2350000.00                                              
    2  9434 VENDING MACHINE BUILDING      LP SUM       2.000   150000.0000   300000.00                                              
    2  9435 STORING BUILDING              LP SUM       2.000    50000.0000   100000.00                                              
    1  9436 NON-FREEZE WATER POST HYDRANT EACH         4.000      400.0000     1600.00                                              
    2  9437 CONC DUMPSTER PAD             EACH         4.000      950.0000     3800.00                                              
    1  9438 BOTTLE BRUSH BUCKEYE          EACH        22.000       55.0000     1210.00                                              
    1  9439 AUTUMN BRILLIANCE SERVICEBERRYEACH         4.000      255.0000     1020.00                                              
    1  9440 VARDAR VALLEY BOXWOOD         EACH        96.000       50.0000     4800.00                                              
    1  9441 BLUE MIST CARYOPTERIS         EACH        32.000       50.0000     1600.00                                              
    1  9442 FERN VALLEY PINK CLETHRA      EACH        24.000       55.0000     1320.00                                              
    1  9443 CHINESE KOUSA DOGWOOD         EACH        10.000      225.0000     2250.00                                              
    1  9444 DWARF WINGED EUONYMUS         EACH        18.000       50.0000      900.00                                              
    1  9445 ELIJAH BLUE FESCUE            EACH        36.000       29.5000     1062.00                                              
    1  9446 AUTUMN PURPLE ASH             EACH        74.000      295.0000    21830.00                                              
    1  9447 SHADEMASTER HONEYLOCUST       EACH        44.000      295.0000    12980.00                                              
    1  9448 HAPPY RETURNS DAYLILLY        EACH       268.000        5.4500     1460.60                                              
    2  9449 STELLA DE ORO DAYLILLY        EACH       493.000        8.7919     4334.39                                              
    1  9450 ANNABELLE HYDRANGEA           EACH        34.000       55.0000     1870.00                                              
    1  9451 FOSTER'S NO. 2 HOLLY          EACH        12.000      385.0000     4620.00                                              
    1  9452 GLORY JAPANESE HOLLY          EACH        64.000       50.0000     3200.00                                              
    1  9453 KETELEERI CHINESE JUNIPER     EACH        12.000      190.0000     2280.00                                              
    1  9454 BROADMOOR SAVIN JUNIPER       EACH       176.000       55.0000     9680.00                                              
    1  9455 LILAC BEAUTY LILLYTURF        EACH        60.000       29.5000     1770.00                                              
    1  9456 BRACKENS BROWN BEAUTY MAGNOLIAEACH         8.000      395.0000     3160.00                                              
    1  9457 PRAIRIEFIRE CRABAPPLE         EACH        12.000      205.0000     2460.00                                              



                AVG UNIT PRICES FOR ALL PROJECTS AWARDED IN 2002                                                                   
                                                                                                                                    
 #B    ITEM ITEM DESCRIPTION              UNIT    TOTAL QUAN     AVE U BID   TOTAL AMT                                              
                                                                                                                                    
                                                                                                                                    
    1  9458 RED JEWEL CRABAPPLE           EACH         6.000      205.0000     1230.00                                              
    1  9459 SUGARTYME CRABAPPLE           EACH        24.000      205.0000     4920.00                                              
    1  9460 MORNING LIGHT MAIDEN GRASS    EACH        50.000       35.0000     1750.00                                              
    1  9461 SILVER FEATHER GRASS          EACH        47.000       35.0000     1645.00                                              
    1  9462 BLACK TUPELO                  EACH        10.000      335.0000     3350.00                                              
    1  9463 RED PINE                      EACH        10.000      270.0000     2700.00                                              
    1  9464 WHITE OAK                     EACH         6.000      315.0000     1890.00                                              
    1  9465 GOLDEN WEEPING WILLOW         EACH         8.000      230.0000     1840.00                                              
    1  9466 ANTHONY WATERER SPIREA        EACH       105.000       40.0000     4200.00                                              
    1  9467 GOLD FLAMED SPIREA            EACH        94.000       40.0000     3760.00                                              
    1  9468 GOLD MOUND JAPANESE SPIREA    EACH        90.000       40.0000     3600.00                                              
    1  9469 DENSA JAPANESE YEW            EACH        16.000       65.0000     1040.00                                              
    1  9470 DENSIFORMIS ANGLOJAP YEW      EACH       100.000       60.0000     6000.00                                              
    1  9471 CANADIAN HEMLOCK              EACH         8.000      245.0000     1960.00                                              
    1  9472 ESKIMO SERVICE VIBURNUM       EACH        10.000       80.0000      800.00                                              
    1  9473 MOHAWK VIBURNUM               EACH        10.000       90.0000      900.00                                              
    1  9474 COMMON PERIWINKLE             EACH      1752.000        3.6500     6394.80                                              
    1  9475 FLAGPOLE AND BASE             EACH         2.000     2000.0000     4000.00                                              
    1  9476 BENCH                         EACH        32.000     1200.0000    38400.00                                              
    1  9477 GRILL W/CONC PAD              EACH         8.000     1000.0000     8000.00                                              
    1  9478 TRASH RECEPT W/CONC PAD       EACH        93.000      700.0000    65100.00                                              
    1  9479 PICNIC TABLE                  EACH        32.000     1000.0000    32000.00                                              
    1  9480 ORN LIGHT FIX W/POLES&CONDUIT EACH         8.000     3000.0000    24000.00                                              
    1  9481 FLAGPOLE LIGHT W/CONDUIT      EACH         2.000     3000.0000     6000.00                                              
    1  9482 FRENCH DRAIN                  LIN FT     826.000        7.0000     5782.00                                              
    1  9484 CONCRETE PICNIC PAD           EACH        32.000      400.0000    12800.00                                              
    5  9485 JUNCTION BOX TYPE A           EACH        32.000      334.3750    10700.00                                              
    4  9486 JUNCTION BOX TYPE C           EACH        14.000      757.1429    10600.00                                              
    1  9487 ROCK SOUNDING                 LIN FT      66.000       20.0000     1320.00                                              
    1  9488 ROCK CORING                   LIN FT     176.000       60.0000    10560.00                                              
    1  9489 PERMANET CASING               LIN FT     102.000       50.0000     5100.00                                              
    2  9490 PAVE STRPG-POLYUREA 6" W      LIN FT  359625.000        1.4000   503475.00                                              
    2  9491 PAVE STRPG-POLYUREA 6" Y      LIN FT  315100.000        1.4000   441140.00                                              
    2  9492 STEEL ENCASE-18" W/10" FM     LIN FT     333.000      124.7072    41527.50                                              
    2  9493 STEEL ENCASE-12" W/6" WL      LIN FT     438.000       78.5342    34398.00                                              
    2  9494 STEEL ENCASE-10" W/3" WL      LIN FT     179.000       82.7975    14820.75                                              
    1  9495 STEEL ENCASE-10" W/4" WL      LIN FT      95.000       89.2500     8478.75                                              
    1  9497 BLACKEYED SUSANS              EACH       280.000       12.2300     3424.40                                              
    1  9499 REMOVE INLET TOP              EACH        21.000      625.0000    13125.00                                              
    1  9501 SPECIAL EXCAVATION            LP SUM       1.000    77500.0000    77500.00                                              
    5  9503 REST AREA DEMOLITION          LP SUM       5.000    47000.0000   235000.00                                              
    1  9504 CONC MEDIAN BARRIER           LIN FT    1585.000       30.0000    47550.00                                              
    1  9505 TEMPORARY LIGHTING            LP SUM       1.000    31655.0000    31655.00                                              
    1  9506 CUT & PLUG GAS LINE           EACH         4.000     3500.0000    14000.00                                              
    1  9507 INSTALL R10-12 SIGN           EACH         4.000       55.0000      220.00                                              
    1  9508 PLASTIC GAS MAIN-8"           LIN FT    3995.000       36.0000   143820.00                                              
    1  9509 DIRECTIONAL DRILL-8"          LIN FT     116.000       50.0000     5800.00                                              
    1  9510 DUCT ASSEMBLY                 LIN FT     260.000       30.0000     7800.00                                              
    1  9511 REM STEEL STRUCT PLATE PIPE   LIN FT      15.000     2300.0000    34500.00                                              
    1  9512 REMOVE TUNNEL                 LIN FT      11.000     2300.0000    25300.00                                              
    1  9513 TUNNEL                        LIN FT      13.000     4200.0000    54600.00                                              
    1  9514 STEEL ENCASEMENT PIPE-28"     LIN FT      80.000      300.0000    24000.00                                              
    1  9515 TAPPING SLEEVE AND VALVE      EACH         1.000     3500.0000     3500.00                                              
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    1  9516 RELOCATE FIRE SPRINKLER PIT   EACH         1.000     6000.0000     6000.00                                              
    1  9517 RELOC FIRE SPRINK PIT PIPING  EACH         1.000     5000.0000     5000.00                                              
   11  9519 BRIDGE OVERLAY APPR PAVEMENT  SQ YD     8892.200       15.4194   137112.20                                              
    1  9527 STEEL STRUCT PLATE PIPE       LIN FT      15.000     4200.0000    63000.00                                              
    1  9528 REMOVE TREES & BRUSH          EACH        30.000      200.0000     6000.00                                              
    1  9529 WIRE #18 TWISTED PAIR         LIN FT   30380.000        0.6000    18228.00                                              
    1  9530 MONITORING                    EACH         1.000    56000.0000    56000.00                                              
    1  9532 SITE PREPARATION              LP SUM       1.000    57601.9200    57601.92                                              
    2  9533 GREEN ASH                     EACH        86.000       13.8401     1190.25                                              
    2  9534 SHUMARD OAK                   EACH        86.000       13.8401     1190.25                                              
    1  9535 PRAIRIE SWITCH GRASS          SQ YD      800.000        0.5500      440.00                                              
    1  9536 PARTRIDGE PEA                 SQ YD      400.000        0.8500      340.00                                              
    1  9537 ANNUAL RYEGRASS               SQ YD      500.000        0.5000      250.00                                              
    1  9586 INLINE WATER LEVEL CONT STRUCTEACH         1.000     3000.0000     3000.00                                              
    1  9597 CL2 ASPH BASE 1.5D PG76-22    TON       2691.000       45.8400   123355.44                                              
    1  9598 REMOVE & RESET LUMINAIRE      EACH         2.000     1050.0000     2100.00                                              
    1  9599 ADJUST BRIDGE DECK DRAIN      EACH        24.000      500.0000    12000.00                                              
    1  9600 STAINLESS STEEL CABLE         LF         500.000        1.6500      825.00                                              
    1  9601 CONCRETE A-JACK UNIT          EA        1975.000       16.0000    31600.00                                              
    1  9605 NATIVE GRASS MIX              LB          28.000       72.2200     2022.16                                              
    1  9606 TULIP POPLAR                  EA          75.000       14.0000     1050.00                                              
    2  9607 RELOCATE TUBULAR MARKERS      EACH       405.000       17.8444     7227.00                                              
    1  9608 CONC CURB REPAIR              LIN FT    2112.000       30.0000    63360.00                                              
    1  9609 REMOVE RAISED MEDIAN          LIN FT   12440.000        8.2500   102630.00                                              
    1  9610 REM & RESET CRASH CUSH TY IX  EACH         2.000     1615.0000     3230.00                                              
    1  9611 PEDESTAL REPAIR               EACH        22.000     1500.0000    33000.00                                              
    1  9612 PIER CAP ENCASEMENT           EACH         3.000    35000.0000   105000.00                                              
    1  9613 ASPHALT PATCHING              TON        100.000       70.0000     7000.00                                              
    1  9615 MODIFIED BOX                  EACH         4.000      600.0000     2400.00                                              
    1  9617 INSTALL PEDEST DETECT-AUDIBLE EACH         8.000      200.0000     1600.00                                              
    7  9618 INSTALL SIGNAL                EACH       139.000      169.4245    23550.00                                              
    1  9619 INSTALL PEDESTRIAN HEAD-LED   EACH        96.000       50.0000     4800.00                                              
    3  9622 INSTALL GAS MAIN              LIN FT    1391.000       37.0108    51482.00                                              
    2  9623 INSTALL SERVICE               EACH         7.000      542.8571     3800.00                                              
    1  9625 REM & RESET SIGN              EACH         4.000     2500.0000    10000.00                                              
    1  9627 WIRE MESH                     SQ YD     4874.000       25.0000   121850.00                                              
    1  9628 ROCK ANCHOR FOR WIRE MESH     LIN FT    1012.500       35.0000    35437.50                                              
    1  9630 CL2 ASPH 0.38A PG64-22        TON       7534.000       33.0000   248622.00                                              
    1  9631 CONC MED BAR BOX IN TY14(50)A1EACH         2.000     4500.0000     9000.00                                              
    1  9632 CONC MED BAR BOX IN TY14(50)B1EACH        13.000     4800.0000    62400.00                                              
    1  9633 CONC MED BARR TY 14B          LIN FT     285.000       42.0000    11970.00                                              
    1  9634 CONC MED BARR TY 14B (50)     LIN FT   30059.000       37.0000  1112183.00                                              
    1  9635 CONC MED BARR TY 14B (50) 1A  LIN FT     998.000      110.0000   109780.00                                              
    1  9636 REM CON MED BARR              LIN FT   27633.000        6.0000   165798.00                                              
    1  9637 DRAIN LAYER\BOND BREAK PG64-22TON      23623.000       46.0000  1086658.00                                              
    1  9638 REMOVE FLUME                  EACH        45.000      180.0000     8100.00                                              
    1  9639 RESURFACE ISLAND              SQ YD      295.000       10.5000     3097.50                                              
    1  9640 MAINTAIN LIGHTING             LP SUM       1.000    25000.0000    25000.00                                              
    1  9641 CONC SHLDR BARR WALL          LIN FT     483.000      115.0000    55545.00                                              
    1  9642 REM CONC SHLDR BARR WALL      LIN FT     118.000        9.0000     1062.00                                              
    4  9643 TEMPORARY RAMP                LP SUM       4.000    20000.0000    80000.00                                              
    1  9644 TEMP CONC BARR WALL           LIN FT   56100.000       20.0000  1122000.00                                              
    1  9645 CONC MILLING FOR EDGE KEY     SQ YD     3924.000        2.5000     9810.00                                              
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    1  9646 RAMP REFERENCE MARKER         EACH        61.000       55.0000     3355.00                                              
    1  9648 TELEPHONE CABLE               LIN FT    2514.000        1.0000     2514.00                                              
    1  9650 OSS 120' GALV STEEL (VMS)     EACH         2.000    61000.0000   122000.00                                              
    1  9651 POLE 80' W/LOWERING DEVICE    EACH         8.000    18000.0000   144000.00                                              
    1  9652 WINCH LOWERING TOOL           EACH         1.000     2700.0000     2700.00                                              
    1  9653 CAMERA INTERFACE BOX          EACH         8.000     1500.0000    12000.00                                              
    1  9654 CCTV ASSEMBLY                 EACH         8.000     3500.0000    28000.00                                              
    1  9655 CCTV KEYBOARD CONTROLLER      EACH         1.000     1300.0000     1300.00                                              
    1  9656 VIDEO TRANSMISSION SYSTEM     EACH         8.000    10000.0000    80000.00                                              
    1  9657 CCTV CONTROL CABLE (1000FT)   EACH         1.000     3500.0000     3500.00                                              
    1  9658 RWIS TOWER                    EACH         1.000     5700.0000     5700.00                                              
    1  9659 RWIS EQUIPMENT                EACH         1.000    11700.0000    11700.00                                              
    1  9660 RADAR VEHICLE DETECTOR        EACH         9.000     7300.0000    65700.00                                              
    1  9661 LOCAL RADIO 222 MHZ           EACH         8.000     4000.0000    32000.00                                              
    1  9662 DYNAMIC MESSAGE SIGN 3X24     EACH         2.000    90000.0000   180000.00                                              
    1  9663 ENCLOSURE MODEL 336           EACH         8.000     3700.0000    29600.00                                              
    1  9675 CONC MED BARR WALL TY 14B2(50)LIN FT      95.000      155.0000    14725.00                                              
    1  9676 TREE SEEDLING PLANTING        EACH     82700.000        0.5000    41350.00                                              
    1  9677 REM LIGHTING CONTROL CENTER   EACH         3.000      500.0000     1500.00                                              
    1  9678 TEMP BARR WALL Y SECTION      EACH         2.000     4200.0000     8400.00                                              
    1  9679 CRASH CUSHION TY VII          EACH         1.000    26500.0000    26500.00                                              
    1  9687 RE-INSTALL SUPERSTRUCTURE     LP SUM       1.000    19000.0000    19000.00                                              
    1  9688 SWAMP CHESTNUT OAK            EACH      1260.000       16.0500    20223.00                                              
    1  9689 WILLOW OAK                    EACH      1260.000       16.0500    20223.00                                              
    1  9690 OVERCUP OAK                   EACH      1260.000       16.0500    20223.00                                              
    1  9691 SHELLBARK HICKORY             EACH      1260.000       30.0000    37800.00                                              
    2  9704 CONC FOR CRADLE,ANCHOR,ENCASE CU YD       23.000      105.1087     2417.50                                              
    1  9705 REM & REPLACE WATER MAIN      LIN FT      55.000        4.2500      233.75                                              
    2  9708 PVC-6" IN 12" CASING          LIN FT     401.000      120.6403    48376.76                                              
    1  9709 PVC-4" IN 8" CASING           LIN FT     150.000       63.0000     9450.00                                              
    1  9710 REM PRESSURE REDUCING VALVES  EACH         1.000      299.2500      299.25                                              
    1  9711 ASPHALT PATCHING              LIN FT     105.000       15.7500     1653.75                                              
    1  9712 FLUSH HYDRANT                 EACH         2.000     1575.0000     3150.00                                              
    1  9713 LEAK DETECT TAP & VAULT       EACH         1.000     2100.0000     2100.00                                              
    1  9714 SPECIAL PIPE BEDDING          TON         43.000       11.5500      496.65                                              
    1  9742 PILES-STEEL HP 12 X 84        LIN FT    8000.000       45.0000   360000.00                                              
    1  9743 CLEAN BOX CULVERT             EACH         4.000    34000.0000   136000.00                                              
    1  9744 RE-GRADE SLOPES               LIN FT   11242.000       20.0000   224840.00                                              
    1  9745 EMBANKMENT IN PLACE           LIN FT   18747.000        7.5000   140602.50                                              
    1  9778 MOWING                        ACRE        90.000        1.0000       90.00                                              
    1  9779 ENTRANCE SIGN INSTALLATION    EACH         1.000      165.0000      165.00                                              
    3  9780 PERIMETER SIGN INSTALLATION   EACH       250.000       34.6400     8660.00                                              
    1  9781 WIRE FENCE-4 STRAND           LIN FT    3500.000       10.1500    35525.00                                              
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   22 M   1 D G A BASE                    M TON   784304.800       14.6058 11455429.97                                              
   12 M   3 CRUSHED STONE BASE            M TON   282118.500       13.6220  3843017.08                                              
    1 M   8 CEMENT STABILIZED ROADBED     SQ M     22086.000        1.7300    38208.78                                              
    5 M  13 LIME STABILIZED ROADBED       SQ M    272863.000        1.8375   501383.39                                              
    5 M  14 LIME                          M TON     5549.110       87.7873   487141.37                                              
    9 M  18 DRAINAGE BLANKET-TYPE II-ASPH M TON   274759.400       27.2973  7500178.11                                              
   11 M  20 TRAFFIC BOUND BASE            M TON     7883.000       15.8564   124996.36                                              
    3 M  21 DRAINAGE BLANKET-EMBANKMENT   CU M     20425.000       23.1001   471819.58                                              
    2 M  71 CRUSHED AGGREGATE SIZE NO 57  M TON       64.000       30.9375     1980.00                                              
    9 M  78 CRUSHED AGGREGATE SIZE NO 2   M TON     4626.000       18.2894    84606.75                                              
   20 M 100 ASPHALT SEAL AGGREGATE        M TON     4381.300       49.9407   218805.40                                              
    8 M 190 LEVELING AND WEDGING PG64-22  M TON    27692.800       33.5415   928858.73                                              
    4 M 205 CL3 ASPH BASE 37.5D PG64-22   M TON   102258.500       31.5532  3226581.19                                              
    4 M 208 CL4 ASPH BASE 37.5D PG64-22   M TON   132564.000       35.1287  4656802.64                                              
    4 M 211 CL1 ASPH BASE 25.0D PG64-22   M TON    14727.000       33.4131   492074.85                                              
    8 M 212 CL2 ASPH BASE 25.0D PG64-22   M TON    46288.100       35.3066  1634275.34                                              
    1 M 213 CL2 ASPH BASE 25.0D PG70-22   M TON      973.000       49.5000    48163.50                                              
    9 M 214 CL3 ASPH BASE 25.0D PG64-22   M TON   193292.200       35.1379  6791873.46                                              
    2 M 215 CL3 ASPH BASE 25.0D PG70-22   M TON    52539.600       35.5491  1867736.43                                              
    2 M 217 CL4 ASPH BASE 25.0D PG64-22   M TON    47456.000       41.5644  1972481.92                                              
    2 M 219 CL4 ASPH BASE 25.0D PG76-22   M TON    52533.000       27.8759  1464404.85                                              
   13 M 220 CL1 ASPH BASE 19.0D PG64-22   M TON    48678.400       33.2079  1616507.44                                              
   14 M 221 CL2 ASPH BASE 19.0D PG64-22   M TON   297483.700       29.8179  8870346.40                                              
    2 M 222 CL2 ASPH BASE 19.0D PG70-22   M TON     9422.000       35.3657   333215.55                                              
    4 M 223 CL3 ASPH BASE 19.0D PG64-22   M TON    85421.000       31.3661  2679326.21                                              
    1 M 224 CL3 ASPH BASE 19.0D PG70-22   M TON      476.000       72.0000    34272.00                                              
    3 M 225 CL3 ASPH BASE 19.0D PG76-22   M TON    39093.500       34.8815  1363639.93                                              
    1 M 226 CL4 ASPH BASE 19.0D PG64-22   M TON    30093.000       33.9000  1020152.70                                              
    1 M 228 CL4 ASPH BASE 19.0D PG76-22   M TON    24490.000       35.6500   873068.50                                              
   20 M 291 EMULSIFIED ASPHALT RS-2       M TON      531.980      372.2660   198038.08                                              
   18 M 300 CL1 ASPH SURF 9.50D PG64-22   M TON    20538.600       39.0761   802568.18                                              
    9 M 301 CL2 ASPH SURF 9.50D PG64-22   M TON    20540.000       33.1506   680912.77                                              
    3 M 304 CL2 ASPH SURF 9.50C PG64-22   M TON     9832.000       36.9299   363095.25                                              
    1 M 307 CL2 ASPH SURF 9.50B PG64-22   M TON     2041.200       29.5900    60399.10                                              
    4 M 309 CL2 ASPH SURF 12.5D PG64-22   M TON     4974.600       45.3082   225390.05                                              
    5 M 312 CL3 ASPH SURF 12.5D PG64-22   M TON    28555.000       38.2931  1093459.30                                              
    1 M 313 CL3 ASPH SURF 12.5D PG70-22   M TON      291.000       86.0000    25026.00                                              
    1 M 314 CL3 ASPH SURF 12.5D PG76-22   M TON     1283.000       42.0000    53886.00                                              
    1 M 318 CL3 ASPH SURF 12.5C PG64-22   M TON     2849.000       59.5000   169515.50                                              
    1 M 324 CL3 ASPH SURF 12.5B PG64-22   M TON     2737.000       60.0000   164220.00                                              
    2 M 331 CL3 ASPH SURF 12.5A PG70-22   M TON    22115.600       43.7352   967229.34                                              
    2 M 332 CL3 ASPH SURF 12.5A PG76-22   M TON    12626.700       39.2126   495126.08                                              
    1 M 334 CL4 ASPH SURF 12.5A PG70-22   M TON    14036.000       61.6700   865600.12                                              
    3 M 335 CL4 ASPH SURF 12.5A PG76-22   M TON    32360.000       38.4858  1245402.04                                              
    5 M 338 ASPH PLACEMENT WITH MTV       MTON    267228.000        0.7584   202654.06                                              
   10 M 358 ASPHALT CURING SEAL           M TON      759.200      246.6712   187272.75                                              
   18 M 440 ENTRANCE PIPE-375 MM          METER     2100.700       73.4761   154351.29                                              
   12 M 441 ENTRANCE PIPE-450 MM          METER      618.000       86.4063    53399.09                                              
    8 M 443 ENTRANCE PIPE-600 MM          METER      297.700      113.3235    33736.40                                              
    2 M 445 ENTRANCE PIPE-750 MM          METER       29.000      113.4483     3290.00                                              
    2 M 450 ENTRANCE PIPE-375 MM EQUIV    METER       45.800       73.9956     3389.00                                              
    1 M 451 ENTRANCE PIPE-450 MM EQUIV    METER       34.200      120.0000     4104.00                                              
    1 M 452 ENTRANCE PIPE-600 MM EQUIV    METER       10.500       65.0000      682.50                                              
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    1 M 454 ENTRANCE PIPE-750 MM EQUIV    METER       22.800       75.0000     1710.00                                              
    2 M 460 CULVERT PIPE-300 MM           METER      157.100       76.9194    12084.03                                              
    9 M 461 CULVERT PIPE-375 MM           METER      393.200       88.0530    34622.45                                              
   19 M 462 CULVERT PIPE-450 MM           METER     4229.500      102.7260   434479.57                                              
   18 M 464 CULVERT PIPE-600 MM           METER     2245.600      132.8354   298295.19                                              
   11 M 466 CULVERT PIPE-750 MM           METER     1865.700      145.6766   271788.82                                              
   13 M 468 CULVERT PIPE-900 MM           METER     1289.400      183.8928   237111.37                                              
    8 M 469 CULVERT PIPE-1050 MM          METER     1332.600      202.4414   269773.44                                              
    6 M 470 CULVERT PIPE-1200 MM          METER      865.800      248.6870   215313.20                                              
    5 M 471 CULVERT PIPE-1350 MM          METER      552.900      335.3253   185401.34                                              
    3 M 472 CULVERT PIPE-1500 MM          METER      151.300      444.2829    67220.00                                              
    3 M 473 CULVERT PIPE-1650 MM          METER      227.900      521.2769   118799.00                                              
    1 M 474 CULVERT PIPE-1800 MM          METER       61.100      750.0000    45825.00                                              
    1 M 475 CULVERT PIPE-1950 MM          METER        4.200     1720.0000     7224.00                                              
    1 M 477 CULVERT PIPE-2250 MM          METER       47.000      600.3700    28217.39                                              
    1 M 490 CULVERT PIPE-375 MM EQUIV     METER       59.000       88.0000     5192.00                                              
    1 M 491 CULVERT PIPE-450 MM EQUIV     METER       56.000      155.0000     8680.00                                              
    2 M 492 CULVERT PIPE-600 MM EQUIV     METER       36.800      186.5997     6866.87                                              
    1 M 496 CULVERT PIPE-900 MM EQUIV     METER       40.000      246.0000     9840.00                                              
    1 M 499 CULVERT PIPE-1200 MM EQUIV    METER       32.200      299.0000     9627.80                                              
    2 M 520 STORM SEWER PIPE-300 MM       METER       59.920       90.4553     5420.08                                              
   13 M 521 STORM SEWER PIPE-375 MM       METER    10177.360       88.5149   900847.88                                              
   15 M 522 STORM SEWER PIPE-450 MM       METER    10988.430      105.7670  1162213.40                                              
   13 M 524 STORM SEWER PIPE-600 MM       METER     4928.390      135.0459   665558.86                                              
   12 M 526 STORM SEWER PIPE-750 MM       METER     2223.200      175.6923   390599.08                                              
    6 M 528 STORM SEWER PIPE-900 MM       METER      773.200      242.1804   187253.86                                              
    3 M 529 STORM SEWER PIPE-1050 MM      METER      472.900      324.1028   153268.22                                              
    5 M 530 STORM SEWER PIPE-1200 MM      METER      443.100      351.8841   155919.85                                              
    3 M 531 STORM SEWER PIPE-1350 MM      METER      530.800      376.3261   199753.90                                              
    1 M 532 STORM SEWER PIPE-1500 MM      METER       75.200      293.0000    22033.60                                              
    1 M 556 STORM SEWER PIPE-750 MM EQUIV METER      215.900      215.0000    46418.50                                              
    1 M 561 STORM SEWER PIPE-1350 MM EQUIVMETER       69.000      600.0000    41400.00                                              
    1 M 563 STORM SEWER PIPE-1650 MM EQUIVMETER       17.000      800.0000    13600.00                                              
    3 M 980 SLOTTED DRAIN PIPE-300 MM     METER      422.800      317.4549   134219.95                                              
    3 M 981 SLOTTED DRAIN PIPE-375 MM     METER       42.380      288.5989    12230.82                                              
    1 M 982 SLOTTED DRAIN PIPE-450 MM     METER        7.000      650.0000     4550.00                                              
   19 M1000 PERFORATED PIPE-100 MM        METER    89541.500       13.2961  1190551.33                                              
    4 M1001 PERFORATED PIPE-150 MM        METER    27104.960       15.7672   427369.79                                              
   19 M1010 NON-PERFORATED PIPE-100 MM    METER     3948.700       28.6721   113217.53                                              
    4 M1011 NON-PERFORATED PIPE-150 MM    METER      824.900       33.1687    27360.90                                              
    8 M1015 INSP & CERT EDGE DRAIN SYS    LP SUM       8.000     8025.0000    64200.00                                              
    9 M1020 PERF PIPE HEADWALL TY 1-100 MMEACH        74.000      431.5541    31935.00                                              
    2 M1021 PERF PIPE HEADWALL TY 1-150 MMEACH         8.000      433.7500     3470.00                                              
    8 M1024 PERF PIPE HEADWALL TY 2-100 MMEACH        81.000      401.2963    32505.00                                              
   14 M1028 PERF PIPE HEADWALL TY 3-100 MMEACH       178.000      447.2753    79615.00                                              
    2 M1029 PERF PIPE HEADWALL TY 3-150 MMEACH        20.000      444.7500     8895.00                                              
   11 M1032 PERF PIPE HEADWALL TY 4-100 MMEACH       241.000      442.4896   106640.00                                              
    2 M1033 PERF PIPE HEADWALL TY 4-150 MMEACH        12.000      441.2500     5295.00                                              
    1 M1051 SEWER PIPE-150 MM             METER       58.440      130.0000     7597.20                                              
    2 M1052 SEWER PIPE-200 MM             METER      619.790       94.4367    58530.91                                              
    1 M1053 SEWER PIPE-250 MM             METER      259.230      230.0000    59622.90                                              
    1 M1055 SEWER PIPE-375 MM             METER      180.670      344.5000    62240.81                                              
    1 M1058 SEWER PIPE-600 MM             METER        1.500      840.0000     1260.00                                              
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    1 M1060 STEEL ENCASEMENT PIPE-75 MM   METER      246.000      140.0000    34440.00                                              
    1 M1061 STEEL ENCASEMENT PIPE-100 MM  METER      306.500      145.0000    44442.50                                              
    1 M1065 STEEL ENCASEMENT PIPE-200 MM  METER       71.000      236.5000    16791.50                                              
    1 M1067 STEEL ENCASEMENT PIPE-250 MM  METER      145.000      180.0000    26100.00                                              
    6 M1069 STEEL ENCASEMENT PIPE-300 MM  METER      320.500      233.0735    74700.05                                              
    5 M1071 STEEL ENCASEMENT PIPE-350 MM  METER      204.490      320.4298    65524.69                                              
    2 M1073 STEEL ENCASEMENT PIPE-400 MM  METER      158.000      364.8080    57639.66                                              
    3 M1075 STEEL ENCASEMENT PIPE-450 MM  METER      335.700      317.7617   106672.60                                              
    1 M1076 STEEL ENCASEMENT PIPE-500 MM  METER        6.000      231.0000     1386.00                                              
    3 M1081 STEEL ENCASEMENT PIPE-600 MM  METER      258.000      286.4053    73892.57                                              
    1 M1087 STEEL ENCASEMENT PIPE-900 MM  METER       88.000      656.1500    57741.20                                              
    5 M1093 DUCTILE IRON PIPE-150 MM      METER      592.000      121.7277    72062.80                                              
    7 M1095 DUCTILE IRON PIPE-200 MM      METER     2082.800      101.2912   210969.28                                              
    1 M1097 DUCTILE IRON PIPE-250 MM      METER      102.500      250.4900    25675.22                                              
    3 M1099 DUCTILE IRON PIPE-300 MM      METER     2781.000      100.1089   278402.85                                              
    2 M1103 DUCTILE IRON PIPE-400 MM      METER      195.000      174.3590    34000.00                                              
    1 M1105 DUCTILE IRON PIPE-450 MM      METER       59.400      235.2000    13970.88                                              
    1 M1111 DUCTILE IRON PIPE-600 MM      METER     1596.000      362.2500   578151.00                                              
   10 M1310 REMOVING PIPE                 METER     1413.630       39.3730    55658.83                                              
   19 M1314 PLUGGING PIPE                 EACH        76.000      239.4243    18196.25                                              
    3 M1370 METAL END SECTION TY 1-375 MM EACH        69.000      406.1304    28023.00                                              
    1 M1371 METAL END SECTION TY 1-450 MM EACH         6.000      700.0000     4200.00                                              
    2 M1373 METAL END SECTION TY 1-600 MM EACH        10.000      940.0000     9400.00                                              
    1 M1374 METAL END SECTION TY 1-750 MM EACH         1.000     2000.0000     2000.00                                              
    3 M1390 METAL END SECTION TY 3-375 MM EACH        26.000      448.9615    11673.00                                              
    9 M1391 METAL END SECTION TY 3-450 MM EACH        77.000      529.9870    40809.00                                              
    7 M1393 METAL END SECTION TY 3-600 MM EACH        46.000      677.7391    31176.00                                              
    6 M1394 METAL END SECTION TY 3-750 MM EACH        25.000     1458.6000    36465.00                                              
    2 M1395 METAL END SECTION TY 3-900 MM EACH         6.000     2166.6667    13000.00                                              
    4 M1396 METAL END SECTION TY 3-1050 MMEACH        13.000     2984.6154    38800.00                                              
    3 M1397 METAL END SECTION TY 3-1200 MMEACH         7.000     3461.3557    24229.49                                              
    1 M1399 METAL END SECTION TY 3-1500 MMEACH         1.000     5000.0000     5000.00                                              
    1 M1411 METAL END SECTION TY 4-450 MM EACH        13.000      475.0000     6175.00                                              
    2 M1413 METAL END SECTION TY 4-600 MM EACH         4.000     1186.2500     4745.00                                              
    1 M1414 METAL END SECTION TY 4-750 MM EACH         3.000     1775.0000     5325.00                                              
    1 M1416 METAL END SECTION TY 4-1050 MMEACH         1.000     3050.0000     3050.00                                              
    1 M1417 METAL END SECTION TY 4-1200 MMEACH         3.000     4100.0000    12300.00                                              
    1 M1418 METAL END SECTION TY 4-1350 MMEACH         4.000     4900.0000    19600.00                                              
    2 M1432 SLOPED BOX OUTLET TY 1-375 MM EACH        27.000     1688.8889    45600.00                                              
    3 M1433 SLOPED BOX OUTLET TY 1-450 MM EACH        12.000     1652.9167    19835.00                                              
    3 M1434 SLOPED BOX OUTLET TY 1-600 MM EACH        13.000     1780.7692    23150.00                                              
    2 M1440 SLOPED BOX INLET-OUTLET TYPE 1EACH         7.000     1657.1429    11600.00                                              
    8 M1450 S & F BOX INLET-OUTLET-450 MM EACH        35.000     2205.7143    77200.00                                              
    8 M1451 S & F BOX INLET-OUTLET-600 MM EACH        17.000     2350.4412    39957.50                                              
    7 M1452 S & F BOX INLET-OUTLET-750 MM EACH        15.000     3416.5333    51248.00                                              
    3 M1453 S & F BOX INLET-OUTLET-900 MM EACH        10.000     3328.0000    33280.00                                              
    6 M1456 CURB BOX INLET TYPE A         EACH       234.000     2685.2564   628350.00                                              
    1 M1458 CURB BOX INLET TYPE A  T      EACH        27.000     1500.0000    40500.00                                              
    1 M1459 CURB BOX INLET TYPE A MODIFIEDEACH         2.000     5300.0000    10600.00                                              
    5 M1480 CURB BOX INLET TYPE B         EACH        33.000     2798.4848    92350.00                                              
    1 M1484 CURB BOX INLET TYPE B-T       EACH         2.000     2000.5000     4001.00                                              
    2 M1487 CURB BOX INLET TYPE F         EACH        20.000     1725.0000    34500.00                                              
   10 M1490 DROP BOX INLET TYPE 1         EACH        39.000     2327.3077    90765.00                                              
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    5 M1493 DROP BOX INLET TYPE 2         EACH        12.000     2255.4167    27065.00                                              
    6 M1496 DROP BOX INLET TYPE 3         EACH        16.000     2656.8750    42510.00                                              
    2 M1499 DROP BOX INLET TYPE 4         EACH         3.000     2620.0000     7860.00                                              
    4 M1505 DROP BOX INLET TYPE 5B        EACH        40.000     2996.2500   119850.00                                              
    1 M1508 DROP BOX INLET TYPE 5C        EACH         2.000     2600.0000     5200.00                                              
    6 M1511 DROP BOX INLET TYPE 5D        EACH        56.000     2126.8750   119105.00                                              
    6 M1517 DROP BOX INLET TYPE 5F        EACH        18.000     2676.6667    48180.00                                              
    2 M1529 DROP BOX INLET TYPE 6D        EACH        14.000     3130.4464    43826.25                                              
    3 M1538 DROP BOX INLET TYPE 7         EACH        10.000     2619.5000    26195.00                                              
    7 M1544 DROP BOX INLET TYPE 11        EACH        28.000     1888.5714    52880.00                                              
    4 M1559 DROP BOX INLET TYPE 13G       EACH       519.000     1755.9562   911341.25                                              
    2 M1568 DROP BOX INLET TYPE 13S       EACH        53.000     2259.5519   119756.25                                              
    1 M1577 DROP BOX INLET TYPE 14        EACH         1.000     2420.0000     2420.00                                              
    2 M1580 DROP BOX INLET TYPE 15        EACH         9.000     1755.5556    15800.00                                              
    4 M1581 DROP BOX INLET TYPE 16G       EACH       100.000     2332.2335   233223.35                                              
    4 M1583 DROP BOX INLET-SPECIAL        EACH        45.000     2844.2111   127989.50                                              
    3 M1584 CAPPING DROP BOX INLET        EACH         5.000      573.6000     2868.00                                              
    3 M1585 REMOVING DROP BOX INLET       EACH         6.000      236.6667     1420.00                                              
    1 M1614 CONC MED BAR BOX INL TY 350A2 EACH         1.000     5320.0000     5320.00                                              
    1 M1615 CONC MED BAR BOX INL TY 350B2 EACH        48.000     5300.0000   254400.00                                              
    1 M1640 JUNCTION BOX-600 MM MODIFIED  EACH         2.000     2605.0000     5210.00                                              
    3 M1641 JUNCTION BOX-375 MM           EACH         6.000     1786.3333    10718.00                                              
    4 M1642 JUNCTION BOX-450 MM           EACH        10.000     1508.3000    15083.00                                              
    3 M1643 JUNCTION BOX-600 MM           EACH         3.000     2010.0000     6030.00                                              
    3 M1644 JUNCTION BOX-750 MM           EACH         7.000     1885.7143    13200.00                                              
    1 M1645 JUNCTION BOX-900 MM           EACH         1.000     1600.0000     1600.00                                              
    1 M1646 JUNCTION BOX-1050 MM          EACH         1.000     1800.0000     1800.00                                              
    4 M1650 JUNCTION BOX                  EACH        35.000     1444.2857    50550.00                                              
    6 M1651 JUNCTION BOX-MODIFIED         EACH         8.000     2797.2500    22378.00                                              
    1 M1653 JUNCTION BOX-SPECIAL          EACH         2.000     8000.0000    16000.00                                              
    2 M1655 REMOVING JUNCTION BOX         EACH         4.000     1040.0000     4160.00                                              
    2 M1660 SPRING BOX INLET TYPE A       EACH         2.000     2000.0000     4000.00                                              
    1 M1670 SPRING BOX INLET TYPE B       EACH         1.000     2200.0000     2200.00                                              
    1 M1691 FLUME INLET TYPE 2            EACH         5.000     2800.0000    14000.00                                              
    1 M1705 REMOVE CURB & GUTTER BOX INLETEACH         8.000      400.0000     3200.00                                              
    2 M1706 REMOVING CATCH BASIN          EACH        41.000      751.7073    30820.00                                              
    1 M1711 FILLING & CAPPING WELL        EACH         1.000     1500.0000     1500.00                                              
    1 M1718 REMOVING INLET                EACH         6.000      500.0000     3000.00                                              
    3 M1740 CORED HOLE DRNG BOX CON-100 MMEACH         9.000      245.1389     2206.25                                              
    2 M1741 CORED HOLE DRNG BOX CON-150 MMEACH        99.000      103.2222    10219.00                                              
    7 M1756 MANHOLE TYPE A                EACH        94.000     2174.9787   204448.00                                              
    3 M1761 MANHOLE TYPE B                EACH         6.000     2600.0000    15600.00                                              
    8 M1767 MANHOLE TYPE C                EACH        22.000     4404.3636    96896.00                                              
    2 M1768 MANHOLE TYPE C MODIFIED       EACH         3.000     7333.3333    22000.00                                              
    4 M1786 FILLING AND CAPPING MANHOLE   EACH        19.000      372.3684     7075.00                                              
    5 M1787 REMOVING MANHOLE              EACH        13.000      415.3046     5398.96                                              
    6 M1789 RECONSTRUCTING MANHOLE        EACH         8.000     1295.0350    10360.28                                              
    4 M1792 ADJUSTING MANHOLE             EACH         7.000      342.2143     2395.50                                              
   16 M1799 SANITARY SEWER MANHOLE        EACH        79.000     2408.7713   190292.93                                              
    9 M1810 STANDARD CURB AND GUTTER      METER    49696.510       30.6915  1525261.98                                              
    1 M1811 STANDARD CURB AND GUTTER MOD  METER     4456.000       69.2500   308578.00                                              
    1 M1812 REMOVING CURB AND GUTTER      METER       50.000       15.0000      750.00                                              
    3 M1820 LIP CURB AND GUTTER           METER      805.700       55.4013    44636.82                                              
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    1 M1825 ISLAND CURB AND GUTTER        METER      469.500       39.5000    18545.25                                              
    2 M1830 STANDARD INTEGRAL CURB        METER     1265.000       26.8592    33976.90                                              
    1 M1840 LIP INTEGRAL CURB             METER       64.000       39.5000     2528.00                                              
    2 M1845 ISLAND INTEGRAL CURB          METER       43.650       61.0371     2664.27                                              
    4 M1875 STANDARD HEADER CURB          METER     2281.500       80.6510   184005.25                                              
    1 M1890 ISLAND HEADER CURB TYPE 1     METER      321.800      110.0000    35398.00                                              
    1 M1891 ISLAND HEADER CURB TYPE 2     METER      102.000       66.6500     6798.30                                              
    1 M1897 ASPHALT WEDGE CURB            METER      331.700       26.2500     8707.12                                              
    1 M1904 REMOVING CURB                 METER       31.000       10.0000      310.00                                              
    1 M1917 STD BARRIER MEDIAN TYPE 2     SQ M        11.000      100.0000     1100.00                                              
    3 M1923 STD BARRIER MEDIAN TYPE 5     SQ M      3257.200       40.3507   131430.23                                              
    1 M1937 MOUNTABLE MEDIAN TYPE 2       SQ M       292.000       43.0000    12556.00                                              
    2 M1949 MOUNTABLE MEDIAN TYPE 6A      SQ M      2628.700       52.3369   137577.90                                              
    1 M1978 CONC MED BARRIER TY 150C2 MOD METER      173.760      240.0000    41702.40                                              
    6 M1984 DELINEATOR FOR BARRIER-WHITE  EACH      1472.000        4.3313     6375.70                                              
    6 M1985 DELINEATOR FOR BARRIER-YELLOW EACH      1907.000        4.3389     8274.30                                              
    1 M1988 CONC MEDIAN BARRIER TYPE 350C1METER       12.000      275.0000     3300.00                                              
    3 M1992 TEMP CONC MED BAR TY 230M INSTMETER    20439.000       23.9177   488853.00                                              
    1 M2001 CURB TO BARRIER WALL TRANS    EACH         4.000     3000.0000    12000.00                                              
    6 M2003 RELOCATE TEMP CONC MED BARRIERMETER    26829.100        5.0806   136308.50                                              
   15 M2014 BARRICADE-TYPE III            EACH       376.000      192.9291    72541.35                                              
    2 M2069 PCC PAVEMENT-250 MM NON-REINF SQ M     13494.000       47.9138   646549.32                                              
    2 M2073 PCC PAVEMENT-225 MM NON-REINF SQ M      3455.000       47.5177   164173.65                                              
    3 M2075 PCC PAVEMENT-150 MM NON-REINF SQ M      1010.800       52.8114    53381.76                                              
    1 M2084 PCC PAVEMENT-200 MM NON-REINF SQ M      2860.000       41.7700   119462.20                                              
   17 M2091 REMOVING PAVEMENT             SQ M     58194.520        3.6492   212365.60                                              
    3 M2099 CEM CONC ENT PAVEMENT-150 MM  SQ M       919.400       49.4547    45468.68                                              
    7 M2101 CEM CONC ENT PAVEMENT-200 MM  SQ M      7616.800       54.3545   414007.50                                              
    1 M2107 BREAKING AND SEATING PAVEMENT SQ M     52703.000        1.2000    63243.60                                              
    1 M2116 SAW-CLEAN-RESEAL LONGIT JOINT METER     4650.700        0.9000     4185.63                                              
    1 M2157 PAVED DITCH TYPE 1            SQ M       188.000       50.0000     9400.00                                              
    2 M2158 PAVED DITCH TYPE 2            SQ M       197.000      102.1320    20120.00                                              
    1 M2165 REMOVING PAVED DITCH          SQ M      1650.950        5.5000     9080.22                                              
   19 M2200 ROADWAY EXCAVATION            CU M  10413946.900        3.0761 32034772.59                                              
    1 M2203 STRUCTURE EXCAV-UNCLASSIFIED  CU M        30.000       31.3500      940.50                                              
    4 M2204 SPECIAL EXCAVATION            CU M     11629.000       29.5350   343462.70                                              
    4 M2220 FLOWABLE FILL                 CU M      3531.750      106.9560   377742.00                                              
   17 M2223 GRANULAR EMBANKMENT           CU M    153251.300       20.1779  3092290.63                                              
   10 M2230 EMBANKMENT IN PLACE           CU M   2410897.000        4.4068 10624308.22                                              
   18 M2231 STRUCTURE GRANULAR BACKFILL   CU M      6041.500       33.7378   203826.72                                              
    1 M2233 SPECIAL EMBANKMENT            CU M      2075.000        8.0000    16600.00                                              
    2 M2237 DITCHING                      METER     2616.000        9.2355    24160.00                                              
    2 M2241 RESHAPING AND COMPACTING      METER    15547.000        4.0619    63150.70                                              
   21 M2242 WATER                         CU M    157798.000        0.6680   105411.60                                              
    3 M2255 REMOVING FENCE                METER    27157.280        6.3486   172412.04                                              
    1 M2256 REMOVING AND RESETTING FENCE  METER      181.000       31.0000     5611.00                                              
    1 M2259 R/W FENCE-TEMPORARY           METER     7175.000       10.0000    71750.00                                              
    1 M2261 R/W FENCE-WOVEN WIRE          METER    14647.000       11.9000   174299.30                                              
   14 M2262 R/W FENCE-WOVEN WIRE TYPE 1   METER    67623.640       12.1983   824895.89                                              
    1 M2263 R/W FENCE-WOVEN WIRE TYPE 2   METER      316.300       18.3900     5816.75                                              
    1 M2265 REMOVING RIGHT-OF-WAY FENCE   METER       80.000       22.9000     1832.00                                              
    1 M2267 REMOVING & RESETTING R/W FENCEMETER       18.900       29.4497      556.60                                              
    1 M2268 REMOVING & REPLACING R/W FENCEMETER     3656.400       19.7000    72031.08                                              
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    1 M2288 SINGLE VEHIC WOVEN WIRE GATE  EACH         3.000      675.0000     2025.00                                              
    1 M2289 DBL VEHICULAR WOVEN WIRE GATE EACH         3.000      995.0000     2985.00                                              
   26 M2351 GUARDRAIL-STEEL W BEAM-S FACE METER    41692.080       34.9632  1457688.70                                              
    2 M2352 GUARDRAIL-STEEL W BEAM-D FACE METER      502.920       56.3833    28356.30                                              
    4 M2355 GUARDRAIL-STEEL W BM-S FACE A METER      136.300       91.0685    12412.63                                              
    1 M2359 GUARDRAIL CON TO CONC MED BAR EACH         2.000     1000.0000     2000.00                                              
   21 M2360 GUARDRAIL TERMINAL SECT NO 1  EACH       172.000       38.8695     6685.55                                              
   15 M2363 GUARDRAIL CON TO BR END TYPE AEACH        85.000      519.3529    44145.00                                              
    2 M2365 CRASH CUSHION TYPE IX-A       EACH        12.000     4613.3333    55360.00                                              
   12 M2367 GUARDRAIL END TREATMENT TYPE 1EACH        72.000     2400.0694   172805.00                                              
   13 M2369 GUARDRAIL END TREATMENT TY 2A EACH        95.000      432.3789    41076.00                                              
    7 M2371 GUARDRAIL END TREATMENT TYPE 7EACH        17.000      667.0588    11340.00                                              
    6 M2373 GUARDRAIL END TREATMENT TYPE 3EACH        24.000      592.9167    14230.00                                              
    9 M2381 REMOVING GUARDRAIL            METER    16948.570        4.1017    69517.18                                              
    2 M2383 REMOVING & RESETTING GUARDRAILMETER      217.120       24.0854     5229.43                                              
    6 M2387 GUARDRAIL CON TO BR END TY A-1EACH        20.000      273.4000     5468.00                                              
   16 M2391 GUARDRAIL END TREATMENT TY 4A EACH        83.000     1482.1687   123020.00                                              
    6 M2397 TEMPORARY GUARDRAIL           METER     3619.000       27.3381    98936.69                                              
    1 M2402 REMOVING STONE MASONRY        CU M        39.300       94.0000     3694.20                                              
    4 M2403 REMOVING CONCRETE MASONRY     CU M      2029.900      225.6436   458034.00                                              
    3 M2404 SEPTIC TANK TREATMENT         EACH        16.000      790.6250    12650.00                                              
    1 M2433 R/W MARKER RURAL TYPE 1A      EACH       101.000       27.0000     2727.00                                              
   13 M2434 R/W MARKER RURAL TYPE 1       EACH       613.000       70.0814    42959.90                                              
    4 M2435 R/W MARKER RURAL TYPE 2       EACH       117.000       64.3162     7525.00                                              
    9 M2437 R/W MARKER MUNICIPAL TYPE 1   EACH       259.000       66.9159    17331.22                                              
    5 M2438 R/W MARKER MUNICIPAL TYPE 2   EACH       208.000       73.4305    15273.54                                              
    2 M2440 R/W MARKER MUNICIPAL TYPE 1A  EACH        68.000       40.5040     2754.27                                              
    1 M2469 CLEAN SINKHOLE                EACH         8.000      800.0000     6400.00                                              
    1 M2475 PLUGGING WATER WELL           EACH         4.000     1250.0000     5000.00                                              
    2 M2477 CAPPING CATCH BASIN           SQ M         3.000      613.3333     1840.00                                              
    2 M2482 CHANNEL LINING CLASS IA       M TON     1474.000       51.8521    76430.00                                              
   18 M2483 CHANNEL LINING CLASS II       M TON    44464.200       18.0346   801893.20                                              
   19 M2484 CHANNEL LINING CLASS III      M TON    59048.000       19.9537  1178225.25                                              
    4 M2488 CHANNEL LINING CLASS IV       CU M     10612.600        8.1702    86707.02                                              
    1 M2542 CEMENT                        M TON      476.000       97.2000    46267.20                                              
   34 M2545 CLEARING AND GRUBBING         LP SUM      34.000    64111.8256  2179802.07                                              
    6 M2555 CONCRETE-CLASS B              CU M       182.120      498.4356    90775.10                                              
   28 M2562 SIGNS                         SQ M      2702.180       93.7242   253259.66                                              
   24 M2568 MOBILIZATION                  LP SUM      24.000   227384.9958  5457239.90                                              
   31 M2569 DEMOBILIZATION                LP SUM      31.000   125169.9206  3880267.54                                              
    4 M2570 PROJECT CPM SCHEDULE          LP SUM       4.000    16250.0000    65000.00                                              
    2 M2572 QUALITY CONTROL               LP SUM       2.000    29075.0000    58150.00                                              
    1 M2584 EXCELSIOR BLANKET             SQ M       789.000        1.5500     1222.95                                              
   15 M2585 EDGE KEY                      METER     1634.800       37.0057    60496.94                                              
    8 M2596 FABRIC-GEOTEXTILE TYPE I      SQ M     41156.000        1.3952    57421.95                                              
   14 M2598 FABRIC-GEOTEXTILE TYPE III    SQ M    213711.500        1.4956   319622.07                                              
   12 M2599 FABRIC-GEOTEXTILE TYPE IV     SQ M    657078.900        1.3053   857693.57                                              
    1 M2601 FINAL DRESSING CLASS B        METER     5713.000        2.0000    11426.00                                              
    1 M2605 REMOVE & RESET FIRE HYDRANT   EACH         4.000      840.0000     3360.00                                              
    7 M2606 FIRE HYDRANT                  EACH        22.000     1977.9268    43514.39                                              
    1 M2610 RETAINING WALL-GABION         CU M        60.000      161.5000     9690.00                                              
    1 M2611 HANDRAIL-TYPE A-1             METER       51.700      118.5000     6126.45                                              
    1 M2612 HANDRAIL-TYPE A-2             METER      144.500      138.0000    19941.00                                              
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    4 M2625 REMOVING HEADWALL             EACH        69.000      235.7246    16265.00                                              
   37 M2650 MAINTAIN AND CONTROL TRAFFIC  LP SUM      37.000    67384.6795  2493233.14                                              
   10 M2651 DIVERSIONS (BY-PASS DETOURS)  LP SUM      10.000    32259.5000   322595.00                                              
    8 M2653 LANE CLOSURE                  EA          56.000     1389.8564    77831.96                                              
    1 M2655 CROSSOVER                     LP SUM       1.000   170751.0300   170751.03                                              
    7 M2671 VAR MESSAGE SIGN-PORT 3 LINE  EACH        29.000    12069.0572   350002.66                                              
   12 M2676 MOBILIZATION FOR MILL & TEXT  LP SUM      12.000     3005.0000    36060.00                                              
   10 M2677 ASPH PAVE MILLING & TEXTURING M TON    21975.500        9.2107   202408.85                                              
    1 M2678 SCARIFYING PAVEMENT           SQ M       519.000        8.0700     4188.33                                              
    9 M2690 SAFELOADING                   CU M       329.640      162.1296    53444.40                                              
    1 M2692 SETTLEMENT PLATFORM           EACH         5.000     2000.0000    10000.00                                              
    1 M2694 RUMBLE STRIPS TYPE 2          METER       32.150       40.0000     1286.00                                              
   25 M2701 TEMPORARY SILT FENCE          METER    32200.150        5.5165   177633.45                                              
    6 M2702 SAND FOR BLOTTER              M TON      920.400       26.7898    24657.32                                              
   10 M2703 SILT TRAP TYPE A              EACH       147.000      209.9524    30863.00                                              
   15 M2704 SILT TRAP TYPE B              EACH       392.000      251.7296    98678.00                                              
   30 M2705 SILT CHECK                    EACH      3445.000       79.2996   273187.00                                              
   11 M2706 CLEAN SILT TRAP TYPE A        EACH       475.000       33.8274    16068.00                                              
   16 M2707 CLEAN SILT TRAP TYPE B        EACH       858.000       46.6833    40054.24                                              
   31 M2708 CLEAN SILT CHECK              EACH      9359.000       19.8267   185558.02                                              
   24 M2709 CLEAN TEMPORARY SILT FENCE    METER    82039.700        0.9710    79658.65                                              
    9 M2720 SIDEWALK-100 MM CONCRETE      SQ M     40058.850       27.4132  1098140.26                                              
   37 M2726 STAKING                       LP SUM      37.000    49588.7838  1834785.00                                              
   16 M2731 REMOVING EXISTING STRUCTURE   LP SUM      16.000   120144.4375  1922311.00                                              
    1 M2738 RIFFLE STRUCTURE-DUMPED STONE EACH        31.000      400.0000    12400.00                                              
   10 M2742 TRAINEE PAYMENT REIMBURSEMENT HOUR     27800.000        0.8540    23740.00                                              
   14 M2775 FLASHING ARROW                EACH        32.000     2185.0731    69922.34                                              
    1 M2885 CRASH CUSHION TYPE VI A       EACH         2.000    10000.0000    20000.00                                              
    4 M2894 CRASH CUSHION TYPE VI-T       EACH        18.000    11403.3333   205260.00                                              
    3 M2898 RELOCATE CRASH CUSHION        EACH         8.000     2222.5000    17780.00                                              
    1 M2900 INSTALL TEMP CRASH CUSHION    EACH         4.000     2240.0000     8960.00                                              
    1 M2929 CRASH CUSHION TYPE IX         EACH         1.000     5345.0000     5345.00                                              
   19 M2998 MASONRY COATING               SQ M     42778.100        9.2995   397815.80                                              
    1 M3147 CONC MED BARRIER TYPE 300C MODMETER       56.200       70.0000     3934.00                                              
    5 M3171 CONCRETE BARRIER WALL TYPE 9T METER     7585.000       55.1860   418586.00                                              
    1 M3202 CONC MED BARRIER TYPE 350C MODMETER     3211.150      179.5000   576401.42                                              
    1 M3221 REMOVING PAVEMENT MARKER TY V EACH       673.000        5.2000     3499.60                                              
    1 M3225 TUBULAR MARKERS               EACH       169.000       27.7300     4686.37                                              
    1 M3250 ONE STEP MEMBRANE             SQ M       269.000       25.0000     6725.00                                              
    2 M3360 COPPER PIPE-19 MM             METER      644.000       58.6207    37751.70                                              
    2 M3361 COPPER PIPE-25 MM             METER       88.000       38.1211     3354.66                                              
    1 M3362 COPPER PIPE-38 MM             METER       40.000       75.6000     3024.00                                              
    1 M3363 COPPER PIPE-50 MM             METER       10.000       75.0000      750.00                                              
    2 M3369 PLASTIC PIPE-19 MM            METER      146.900       12.6941     1864.77                                              
    1 M3370 PLASTIC PIPE-25 MM            METER       70.500      120.7499     8512.87                                              
    3 M3381 PVC PIPE-50 MM                METER     1124.310       30.8646    34701.39                                              
    1 M3382 PVC PIPE-75 MM                METER      521.780       21.0000    10957.38                                              
    6 M3383 PVC PIPE-100 MM               METER      795.100       58.2567    46319.91                                              
   11 M3385 PVC PIPE-150 MM               METER     5567.530       40.4701   225318.25                                              
   13 M3387 PVC PIPE-200 MM               METER     4333.980       83.3749   361345.08                                              
    2 M3389 PVC PIPE-250 MM               METER      190.300      190.0778    36171.80                                              
    4 M3391 PVC PIPE-300 MM               METER     1173.170       90.4333   106093.68                                              
    1 M3400 GAS LINE-50 MM                METER      212.000       43.0000     9116.00                                              
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    2 M3425 ADJUSTING WATER VALVE         EACH        14.000      136.0714     1905.00                                              
    1 M3426 ADJUSTING FIRE HYDRANT        EACH         3.000     1000.0000     3000.00                                              
    1 M3427 ADJUSTING WATER METER         EACH         2.000      200.0000      400.00                                              
    1 M3430 INSTALL WATER METER           EACH         1.000      322.5000      322.50                                              
    4 M3431 RELOCATE WATER METER          EACH        37.000      289.7670    10721.38                                              
    6 M3432 REMOVE AND RELOCATE METER     EACH        28.000      969.6429    27150.00                                              
    3 M3433 RELOCATE FIRE HYDRANT         EA          14.000      583.9286     8175.00                                              
    1 M3434 REMOVE FIRE HYDRANT           EA           3.000      561.2200     1683.66                                              
    9 M3437 RECONNECT EXISTING SERVICE    EACH        48.000      361.3783    17346.16                                              
    3 M3438 RECONNECT TO MAIN             EACH        22.000      246.4773     5422.50                                              
    2 M3444 RECONNECT SEWER SERVICE       EA          15.000      509.5600     7643.40                                              
    7 M3460 TIE-IN TO EXISTING WATER LINE EACH        28.000     2010.5893    56296.50                                              
    2 M3463 TIE-IN, 50 MM                 EA           6.000      254.0800     1524.48                                              
    2 M3464 TIE-IN, 100 MM                EACH         5.000      563.2660     2816.33                                              
    7 M3466 TIE-IN, 150 MM                EACH        27.000      918.5337    24800.41                                              
    7 M3468 TIE-IN, 200 MM                EACH        16.000     1190.6319    19050.11                                              
    2 M3472 TIE-IN, 300 MM                EACH        14.000     1200.0000    16800.00                                              
    7 M3479 TIE-INS                       EACH        24.000     1124.9442    26998.66                                              
    2 M3490 AIR RELEASE VALVE             EA           4.000    19871.2500    79485.00                                              
    2 M3495 AIR RELEASE VALVE             EACH         9.000     1314.4444    11830.00                                              
    2 M3522 GATE VALVE-50 MM              EACH         3.000      280.0000      840.00                                              
    1 M3523 GATE VALVE-75 MM              EACH         1.000      400.0000      400.00                                              
    2 M3524 GATE VALVE-100 MM             EACH        21.000      455.2476     9560.20                                              
    9 M3526 GATE VALVE-150 MM             EACH        50.000      526.0728    26303.64                                              
    7 M3528 GATE VALVE-200 MM             EACH        29.000      774.9531    22473.64                                              
    4 M3532 GATE VALVE-300 MM             EACH        26.000     1295.4135    33680.75                                              
    1 M3539 BEND 11.25 DEG 200 MM         EA           2.000      250.0000      500.00                                              
    1 M3546 BEND 22.50 DEG 200 MM         EA           6.000      250.0000     1500.00                                              
    3 M3551 TAP SLEEVE & VALVE            EA           4.000     2263.6550     9054.62                                              
    2 M3560 BEND 90 DEG 150 MM            EA           5.000      330.0000     1650.00                                              
    1 M3563 BEND 45 DEG 200 MM            EA           5.000      250.0000     1250.00                                              
    1 M3570 BEND 90 DEG 200 MM            EA           2.000      275.0000      550.00                                              
    1 M4700 POLE 9.1 MTG HT               EACH       103.000      620.0000    63860.00                                              
    3 M4701 POLE 12.2 MTG HT              EACH       183.000      763.1475   139656.00                                              
    1 M4712 POLE 30.5 MTG HT HIGH MAST    EACH         3.000    13000.0000    39000.00                                              
    3 M4714 POLE 36.6 MTG HT HIGH MAST    EACH        22.000    13178.6364   289930.00                                              
    1 M4722 BRACKET 2.4                   EACH        85.000      130.0000    11050.00                                              
    1 M4723 BRACKET 3.0                   EACH         9.000      175.0000     1575.00                                              
    2 M4724 BRACKET 3.7                   EACH        33.000      187.7273     6195.00                                              
    2 M4725 BRACKET 4.6                   EACH       159.000      182.2655    28980.21                                              
    5 M4740 POLE BASE                     EACH       315.000      459.3698   144701.50                                              
    3 M4742 POLE BASE-HIGH MAST           EACH        25.000     4959.6000   123990.00                                              
    3 M4750 TRANSFORMER BASE              EACH       277.000      214.4901    59413.75                                              
    5 M4760 POLE W/SECONDARY CONTROL EQUIPEACH         8.000     6638.1250    53105.00                                              
    1 M4761 LIGHTING CONTROL EQUIPMENT    EACH         1.000     6290.0000     6290.00                                              
    3 M4770 HPS LUMINAIRE                 EACH       286.000      218.8024    62577.50                                              
    3 M4773 HPS LUMINAIRE HIGH MAST       EACH       141.000      575.8156    81190.00                                              
    3 M4780 FUSED CONNECTOR KIT           EACH       594.000       39.4886    23456.22                                              
   11 M4793 CONDUIT-31 MM                 METER    12706.220        5.5581    70621.88                                              
   13 M4795 CONDUIT-50 MM                 METER     6454.000        8.8942    57403.28                                              
    1 M4796 CONDUIT-63 MM                 METER      270.000       29.8000     8046.00                                              
    7 M4797 CONDUIT-75 MM                 METER     3216.700       41.6629   134017.12                                              
    1 M4798 CONDUIT-88 MM                 METER      220.000       27.0000     5940.00                                              
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    4 M4799 CONDUIT-100 MM                METER     3883.500       34.2072   132843.70                                              
    3 M4800 MARKER                        EACH        65.000       74.6923     4855.00                                              
    2 M4810 JUNCTION BOX                  EACH        10.000      480.0000     4800.00                                              
   15 M4811 JUNCTION BOX TYPE B           EACH       276.000      278.4962    76864.96                                              
   16 M4820 TRENCHING AND BACKFILLING     METER    25362.700        5.8655   148765.83                                              
   11 M4830 LOOP WIRE                     METER    17342.000        1.1828    20512.60                                              
    1 M4832 WIRE-NO. 12                   METER     3255.000        0.4600     1497.30                                              
    1 M4833 WIRE-NO. 8                    METER     9705.000        0.8100     7861.05                                              
    2 M4834 WIRE-NO. 6                    METER    43653.000        1.4575    63624.05                                              
    2 M4835 WIRE-NO. 4                    METER    23045.000        1.5063    34713.80                                              
    8 M4844 CABLE-NO. 14/5C               METER    10633.000        2.7792    29551.70                                              
    7 M4845 CABLE-NO. 14/7C               METER     1832.000        2.6079     4777.70                                              
    9 M4850 CABLE-NO. 14/1 PAIR           METER    13250.000        2.6750    35444.11                                              
    2 M4851 CABLE-NO. 14/2 PAIR           METER     1246.000        4.0377     5031.00                                              
    1 M4852 CABLE-NO. 14/3 PAIR           METER      106.000        2.5500      270.30                                              
    3 M4860 CABLE-NO. 8/3C DUCTED         METER     2647.000        4.9756    13170.54                                              
    2 M4861 CABLE-NO. 6/3C DUCTED         METER     1090.000        5.1147     5575.00                                              
    2 M4862 CABLE-NO. 4/3C DUCTED         METER     2400.000        6.7267    16144.00                                              
    2 M4863 CABLE-NO. 2/3C DUCTED         METER     3027.000        7.9657    24112.32                                              
    1 M4864 CABLE-NO. 0/3C DUCTED         METER     1380.000       10.7600    14848.80                                              
    1 M4871 POLE-10.7 M WOODEN            EACH         1.000      632.0000      632.00                                              
    1 M4880 STEEL STRAIN POLE             EACH        12.000     3300.0000    39600.00                                              
    1 M4881 MAST ARM POLE                 EACH         4.000     5800.0000    23200.00                                              
    5 M4882 SIGNAL PEDESTAL               EACH        12.000      600.7300     7208.76                                              
    9 M4885 MESSENGER-48.0 KN             METER     3981.000        6.7457    26854.48                                              
   11 M4895 LOOP SAW SLOT AND FILL        METER     5795.900       18.9620   109901.82                                              
    2 M4899 ELECTRICAL SERVICE            EA           2.000     1776.0000     3552.00                                              
    7 M4900 PEDESTRIAN DETECTOR           EACH        68.000      150.8759    10259.56                                              
    1 M4903 REFERENCE MARKER              EA          36.000       80.6000     2901.60                                              
    1 M4904 BARRIER MOUNTING BRACKET      EA           9.000      228.5000     2056.50                                              
    1 M4910 SIGNAL-203 MM                 EACH         4.000      500.0000     2000.00                                              
    9 M4912 SIGNAL-3 SECTION 305 MM       EACH       186.000      382.2878    71105.53                                              
    3 M4913 SIGNAL-4 SECTION 305 MM       EACH         8.000      479.8400     3838.72                                              
    6 M4914 SIGNAL-5 SECTION 305 MM       EACH        27.000      563.9452    15226.52                                              
    8 M4916 SIGNAL-PEDESTRIAN             EACH       113.000      338.0288    38197.26                                              
    1 M4920 SIGNAL CONTROLLER-TYPE 170    EACH         3.000     9900.0000    29700.00                                              
    1 M4925 MASTER CONTROLLER             EACH         1.000     2257.5000     2257.50                                              
    1 M4927 COORDINATING UNIT             EACH         5.000     2472.5000    12362.50                                              
    1 M4930 BEACON CONTROLLER-2 CIRCUIT   EACH         2.000     2500.0000     5000.00                                              
    8 M4931 INSTALL CONTROLLER-TYPE 170   EACH        21.000     2339.6776    49133.23                                              
    8 M4932 INSTALL STEEL STRAIN POLE     EACH        82.000     2527.0834   207220.84                                              
    1 M4933 TEMP SIGNAL 2 PHASE           EA           5.000     4650.0000    23250.00                                              
    5 M4940 REMOVE LIGHTING               LP SUM       5.000     3504.5000    17522.50                                              
    1 M4943 REMOVE-STORE-REINST CONTROL EQEACH         1.000      500.0000      500.00                                              
    6 M4950 REMOVE SIGNAL EQUIPMENT       EACH        17.000      684.9306    11643.82                                              
   22 M5950 EROSION CONTROL BLANKET       SQ M    276250.000        1.4774   408135.01                                              
    2 M5952 TEMPORARY MULCH               SQ M     36329.000        0.1278     4641.48                                              
   24 M5953 TEMP SEEDING AND PROTECTION   SQ M    372713.000        0.2814   104897.61                                              
   17 M5966 TOPDRESSING FERTILIZER        M TON      184.500      423.0081    78045.00                                              
   28 M5985 SEEDING AND PROTECTION        SQ M   4066258.880        0.3284  1335548.80                                              
   19 M5989 SPECIAL SEEDING CROWN VETCH   SQ M    603124.820        0.3063   184741.24                                              
    9 M5990 SODDING                       SQ M     37160.100        4.9489   183902.14                                              
    1 M5997 TOPSOIL FURNISHED AND PLACED  CU M        72.000       25.0000     1800.00                                              
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    3 M6400 GMSS GALV STEEL TYPE A        KG       25784.000        2.4440    63015.03                                              
    6 M6405 SBM ALUMINUM PANEL SIGNS      SQ M      1092.100      161.5898   176472.27                                              
    5 M6406 SBM ALUM SHEET SIGNS 2 MM     SQ M       110.200      142.9390    15751.88                                              
    7 M6407 SBM ALUM SHEET SIGNS 3 MM     SQ M       199.950      144.2698    28846.74                                              
    7 M6411 STEEL POST TYPE 2             METER     1929.470       13.4603    25971.21                                              
    5 M6412 STEEL POST MILE MARKERS       EACH        34.000      107.9412     3670.00                                              
    1 M6413 DELINEATORS WHITE             EACH        52.000       30.0000     1560.00                                              
    1 M6415 OSS GALV STEEL CANTILEVER     EACH         3.000    13250.0000    39750.00                                              
    3 M6417 FLEXIBLE DELINEATOR POST-W    EACH       770.000       31.4975    24253.10                                              
    3 M6418 FLEXIBLE DELINEATOR POST-Y    EACH       295.000       31.6756     9344.30                                              
    1 M6424 OSS ALUMINUM 19.8 M TRUSS     EACH         1.000    32554.0000    32554.00                                              
    1 M6426 OSS ALUMINUM 21.3 M TRUSS     EACH         1.000    36115.0000    36115.00                                              
    5 M6440 GMSS GALV STEEL TYPE B        KG       28004.000        2.9620    82948.70                                              
    2 M6448 SIGN BRIDGE ATTACHMENT BRACKETEACH         5.000     3240.0000    16200.00                                              
    1 M6451 REMOVE SIGN SUPPORT BEAM      EACH        26.000      150.0000     3900.00                                              
    6 M6490 CLASS A CONCRETE FOR SIGNS    CU M       209.530      510.3778   106939.45                                              
    2 M6491 STEEL REINFORCEMENT FOR SIGNS KG        5673.000        2.3032    13065.93                                              
   15 M6510 PAVE STRIPING-TEMP PAINT-100MMMETER   174151.790        0.5746   100061.56                                              
    4 M6511 PAVE STRIPING-TEMP PAINT-150MMMETER   116800.690        0.4564    53313.21                                              
    1 M6513 PAVE STRIPING-TEMP PAINT-300MMMETER       79.000        1.0200       80.58                                              
   17 M6514 PAVE STRIPING-PERM PAINT-100MMMETER   259679.080        0.5326   138308.81                                              
    2 M6515 PAVE STRIPING-PERM PAINT-150MMMETER    13627.000        0.5008     6824.15                                              
    3 M6517 PAVE STRIPING-PERM PAINT-300MMMETER     1869.000        1.8980     3547.40                                              
    1 M6530 PAVE STRIPING REMOVAL-100 MM  METER     3840.000        1.5000     5760.00                                              
    2 M6531 PAVE STRIPING REMOVAL-150 MM  METER    17763.570        1.6934    30081.05                                              
    1 M6540 PAVE STRIPING-THERMO-100 MM W METER       95.000        1.7500      166.25                                              
    7 M6542 PAVE STRIPING-THERMO-150 MM W METER    96921.770        2.0171   195502.12                                              
    7 M6543 PAVE STRIPING-THERMO-150 MM Y METER    76268.380        1.9646   149835.40                                              
    1 M6544 PAVE STRIPING-THERMO-200 MM W METER      235.000        4.2500      998.75                                              
    3 M6546 PAVE STRIPING-THERMO-300 MM W METER     1984.040        4.1563     8246.27                                              
    3 M6549 PAVE STRIPING-TEMP REM TAPE-B METER    12493.000        7.8876    98539.50                                              
   12 M6550 PAVE STRIPING-TEMP REM TAPE-W METER    26915.000        4.6919   126281.17                                              
   12 M6551 PAVE STRIPING-TEMP REM TAPE-Y METER    28009.000        4.7071   131842.38                                              
    2 M6554 PAVE STRIPING-DUR TY 1-100MM WMETER     6929.000        2.9103    20165.42                                              
    3 M6555 PAVE STRIPING-DUR TY 1-100MM YMETER     9511.000        3.1139    29616.34                                              
    2 M6556 PAVE STRIPING-DUR TY 1-150MM WMETER      900.100        7.2276     6505.55                                              
    1 M6557 PAVE STRIPING-DUR TY 1-150MM YMETER      516.000        8.0000     4128.00                                              
    1 M6560 PAVE STRIPING-DUR TY 1-300MM WMETER       83.000        5.0800      421.64                                              
    1 M6563 PAVE MARK R/R XBUCKS 400 MM   METER       30.000       12.0000      360.00                                              
    3 M6565 PAVE MRKG-THERMO X-WALK-150 MMMETER     1000.000        7.1511     7151.13                                              
    4 M6566 PAVE MRKG-THERMO X-WALK-300 MMMETER     1889.900       11.8103    22320.28                                              
    2 M6567 PAVE MRKG-THERMO STOP BAR-300 METER      170.380       17.1688     2925.22                                              
   14 M6568 PAVE MRKG-THERMO STOP BAR-600 METER     1381.400       23.0992    31909.21                                              
    5 M6569 PAVE MRKG-THERMO CROSS-HATCH  SQ M      3475.000       17.1333    59538.38                                              
    5 M6570 PAVE MRKG-PAINT CROSS-HATCH   SQ M      9258.430        4.4078    40808.91                                              
    2 M6571 PAVE MRKG-PAINT PARKING LOT   METER      559.400        1.4058      786.40                                              
    3 M6572 PAVE MRKG-DOTTED LANE EXTEN   METER      767.400        2.5528     1959.04                                              
    6 M6573 PAVE MRKG-PREF THERM STR ARROWEACH        68.000       84.7794     5765.00                                              
   13 M6574 PAVE MRKG-PRE THERM CURV ARROWEACH       482.000       98.0446    47257.50                                              
    8 M6575 PAVE MRKG-PRE THERM COMB ARROWEACH        40.000      188.4162     7536.65                                              
    5 M6576 PAVE MRKG-PREF THERMO "ONLY"  EACH        65.000      198.0000    12870.00                                              
    3 M6585 PAVEMENT MARKER TY IVA-MW TEMPEACH      5642.000        5.1392    28995.52                                              
    2 M6586 PAVEMENT MARKER TY IVA-MY TEMPEACH      6588.000        5.0025    32956.36                                              
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    3 M6588 PAVEMENT MARKER TY IVA-BY TEMPEACH      1425.000        6.4080     9131.40                                              
   14 M6589 PAVEMENT MARKER TYPE V - M W  EACH      2180.000       21.2437    46311.16                                              
   13 M6591 PAVEMENT MARKER TYPE V - B Y  EACH      4040.000       21.9627    88729.32                                              
   10 M6592 PAVEMENT MARKER TYPE V - B W/REACH      4864.000       22.0316   107161.49                                              
    6 M6593 PAVEMENT MARKER TYPE V - B Y/REACH      1768.000       20.4536    36162.04                                              
    2 M6600 REMOVE PAVEMENT MARKER TYPE V EACH       560.000        4.1840     2343.04                                              
    1 M7300 BOX CULVERT-3 SIDED           METER       46.800     3000.0000   140400.00                                              
    1 M7305 ARCHITECTURAL TREATMENT       SQ M      1897.000       34.5000    65446.50                                              
    1 M7306 LIGHT WEIGHT FILL             CU M       667.600      139.5100    93136.87                                              
    1 M7307 CONCRETE-CLASS AAA HPC MOD    CU M       670.200      450.0000   301590.00                                              
    1 M7313 PIPE UNDERDRAIN               METER       54.400       33.2500     1808.80                                              
    1 M7314 MECH REINF COUPLER #16        EACH        70.000        8.0000      560.00                                              
    1 M7316 MECH REINF COUPLER #19        EACH       111.000        9.5000     1054.50                                              
    1 M7317 MECH REINF COUPLER #19 EPOXY  EACH      2658.000        9.5000    25251.00                                              
    1 M7319 MECH REINF COUPLER #22 EPOXY  EACH      2570.000       13.2500    34052.50                                              
    1 M7320 MECH REINF COUPLER #25        EACH        32.000       19.2500      616.00                                              
    1 M7321 MECH REINF COUPLER #32        EACH        72.000       36.7500     2646.00                                              
    1 M7323 REMOVE STRUCTURAL STEEL       LP SUM       1.000   300000.0000   300000.00                                              
    1 M7324 DRILLED SHAFT 1520MM-COM      METER      106.900     1200.0000   128280.00                                              
    1 M7325 DRILLED SHAFT 1520MM-ROCK     METER       83.500     2000.0000   167000.00                                              
    1 M7326 EXPANSION DAM-70MM NEOPRENE   METER       89.800      325.0000    29185.00                                              
    1 M7328 PERMANENT CASING              METER      190.400      458.0000    87203.20                                              
    1 M7329 CSL TESTING MOBILIZATION      EACH         2.000      800.0000     1600.00                                              
    1 M7330 CSL ACCESS TUBING             EACH        16.000      400.0000     6400.00                                              
    1 M7331 CSL TESTING                   EACH        16.000     1000.0000    16000.00                                              
    1 M7351 DECK DRAIN                    EACH        34.000     2000.0000    68000.00                                              
    1 M7358 BIKE RAILING                  METER      345.000      124.1100    42817.95                                              
    1 M7359 FINGER DAM                    METER       25.200    10000.0000   252000.00                                              
    1 M7360 STEP FOOTING                  EACH         1.000     5000.0000     5000.00                                              
    1 M7361 BEARING PAD-TYPE I            EACH         2.000     5000.0000    10000.00                                              
    1 M7362 BEARING PAD-TYPE II           EACH         9.000    14000.0000   126000.00                                              
    1 M7363 BEARING PAD-TYPE III          EACH         2.000    16000.0000    32000.00                                              
    1 M7364 BEARING PAD-TYPE IV           EACH        10.000      800.0000     8000.00                                              
    1 M7365 BEARING PAD-TYPE V            EACH       330.000      800.0000   264000.00                                              
   10 M8001 STRUCTURE EXCAVATION-COMMON   CU M     20085.600       17.1728   344926.40                                              
   15 M8002 STRUCTURE EXCAV-SOLID ROCK    CU M     13158.100       84.5767  1112869.26                                              
   25 M8003 FOUNDATION PREPARATION        LP SUM      25.000    29983.2000   749580.00                                              
    1 M8004 STONE MASONRY VENEER          SQ M       243.000      185.0000    44955.00                                              
    2 M8018 RETAINING WALL                SQ M      1811.000      274.0657   496333.00                                              
   11 M8019 CYCLOPEAN STONE RIP RAP       M TON    13027.000       21.7593   283458.36                                              
    5 M8020 CRUSHED AGGREGATE SLOPE PROT  M TON     2073.300       21.4284    44427.50                                              
   14 M8033 TEST PILES                    METER      485.600      131.6513    63929.85                                              
    2 M8037 COFFERDAM-PIER 1              LP SUM       2.000    30000.0000    60000.00                                              
    2 M8038 COFFERDAM-PIER 2              LP SUM       2.000    27500.0000    55000.00                                              
    3 M8039 PRE-DRILLING FOR PILES        METER      492.000      173.5041    85364.00                                              
   13 M8046 PILES-STEEL HP310X79          METER     5023.500       83.4969   419446.60                                              
    3 M8050 PILES-STEEL HP360X108         METER      210.800      133.5465    28151.60                                              
    2 M8051 PILES-STEEL HP360X132         METER      424.300      111.4154    47273.56                                              
    8 M8094 PILE POINTS-310 MM            EACH       341.000       97.1465    33126.96                                              
    2 M8095 PILE POINTS-360 MM            EACH        44.000      123.5850     5437.74                                              
   46 M8100 CONCRETE-CLASS A              CU M     17747.010      354.4052  6289632.77                                              
   12 M8104 CONCRETE-CLASS AA             CU M     11575.270      557.2860  6450736.40                                              
    6 M8105 CONCRETE-CLASS AAA            CU M      2952.400      561.2608  1657066.40                                              
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   46 M8150 STEEL REINFORCEMENT           KG     1328577.880        1.2022  1597269.85                                              
   18 M8151 STEEL REINF-EPOXY COATED      KG     2154937.000        1.4383  3099508.14                                              
   26 M8160 STRUCTURAL STEEL              KG    12740699.800        3.0546 38917171.00                                              
    2 M8170 SHEAR CONNECTORS              LP SUM       2.000    70000.0000   140000.00                                              
    8 M8269 ELECTRICAL CONDUIT            LP SUM       8.000     8737.5000    69900.00                                              
    1 M8301 REMOVE EXISTING SUPERSTRUCTURELP SUM       1.000    20000.0000    20000.00                                              
    2 M8310 REMOVE EXISTING SUPERSTRUCTURELP SUM       2.000   140000.0000   280000.00                                              
    1 M8410 LOW FLOW DIVERSION CURB       LP SUM       1.000        0.0100        0.01                                              
    1 M8472 EXPANSION DAM-100 MM NEOPRENE METER       26.100      750.0000    19575.00                                              
    3 M8500 APPROACH SLAB                 SQ M      1576.000      161.9331   255206.56                                              
    4 M8633 PRECAST PC I BEAM TYPE 3      METER     2136.200      390.3268   833816.10                                              
    4 M8634 PRECAST PC I BEAM TYPE 4      METER     1595.000      470.3634   750229.60                                              
    5 M8636 PRECAST PC I BEAM TYPE 5      METER     3619.000      542.7023  1964039.64                                              
    1 M8654 PRECAST PC BOX BEAM B685      METER       80.500      501.8899    40402.14                                              
    1 M8656 PRECAST PC BOX BEAM B1065     METER      232.000      500.0000   116000.00                                              
    1 M8662 PRECAST PC BOX BEAM CB430     METER       35.600      600.0000    21360.00                                              
    1 M8666 PRECAST PC BOX BEAM CB1065    METER      239.000      595.0000   142205.00                                              
    1 M8668 PRECAST PC BOX BEAM SB430     METER      233.600      450.0000   105120.00                                              
    1 M8669 PRECAST PC BOX BEAM SB535     METER       69.100      585.0000    40423.50                                              
    1 M8672 PRECAST PC BOX BEAM SB1065    METER      266.200      715.0000   190333.00                                              
    1 M8707 WATER GATE, TYPE 3            EACH         1.000     5377.0000     5377.00                                              
    1 M8710 CHAIN LINK FENCE-1.2 M        METER      130.000      100.0000    13000.00                                              
    1 M8711 CHAIN LINK FENCE-1.8 M        METER       16.600       40.0000      664.00                                              
    3 M8801 GUARDRAIL-STEEL W BM-S FACE BRMETER      152.200      243.0535    36992.75                                              
    1 M8820 DRAIN PIPE-150 MM             METER        6.900       81.9000      565.11                                              
    1 M9007 TEMP FLAT BOTTOM DITCH        METER      142.000        4.5000      639.00                                              
    1 M9015 CL2 ASPH SURF 12.5B PG64-22   M TON     1553.000       41.3500    64216.55                                              
    1 M9025 SAW PAVEMENT                  METER      279.000        6.0000     1674.00                                              
    2 M9030 TEMPORARY PIPE                METER       90.700      105.7729     9593.60                                              
    1 M9031 OVERFLOW PIPE-300 MM          METER       61.600       66.0000     4065.60                                              
    1 M9032 RISER PIPE-300 MM             METER       14.000      119.0000     1666.00                                              
    1 M9033 TEMP SILT BASIN               EACH        18.000      300.0000     5400.00                                              
    1 M9034 CLEAN TEMP SILT BASIN         EACH        36.000      100.0000     3600.00                                              
    1 M9035 TEMPORARY PAVEMENT            SQ M      1005.000       20.9200    21024.60                                              
    1 M9036 GAS UTILITY CONSTRUCTION      LP SUM       1.000     7000.0000     7000.00                                              
    7 M9037 ANCHORING TEE & BLOCK         EACH        27.000      300.4167     8111.25                                              
    2 M9038 TEE & BLOCK                   EACH         5.000      478.0000     2390.00                                              
    6 M9040 BEND & BLOCK                  EACH        56.000      220.8571    12368.00                                              
    7 M9041 REDUCER                       EACH        10.000     1272.0000    12720.00                                              
    3 M9042 CONCRETE ENCASEMENT           METER       65.000       77.1000     5011.50                                              
    1 M9043 CONCRETE ANCHOR BLOCK         EACH         6.000      200.0000     1200.00                                              
    1 M9044 TEST TAP                      EACH         1.000      210.0000      210.00                                              
    1 M9045 STEEL ENCASEMENT PIPE-1050 MM METER      280.000      786.4500   220206.00                                              
    1 M9046 DI PLUG                       EACH         1.000     1606.5000     1606.50                                              
    1 M9047 DI CAP                        EACH         1.000     1995.0000     1995.00                                              
    1 M9048 BEND-90 DEG-600 MM            EACH         4.000     2625.0000    10500.00                                              
    1 M9049 BEND-45 DEG-600 MM            EACH         4.000     2415.0000     9660.00                                              
    1 M9050 BEND-22.5 DEG-600 MM          EACH         5.000     2415.0000    12075.00                                              
    1 M9051 BEND-11.25 DEG-600 MM         EACH         7.000     2415.0000    16905.00                                              
    3 M9052 PAVEMENT RESTORATION          METER      489.000       52.8161    25827.07                                              
    1 M9053 SEWER PIPE-1200 MM            METER      171.700      934.5000   160453.65                                              
    6 M9054 STEEL ENCASEMENT PIPE-750 MM  METER      339.160      258.0782    87529.80                                              
    2 M9055 RUBBER CASING FOR END SEAL    EACH         4.000      147.0000      588.00                                              
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    2 M9056 STAINLESS STEEL CASING SPACER EACH        64.000      155.5312     9954.00                                              
    1 M9057 PVC PIPE-600 MM               METER       23.600      262.5000     6195.00                                              
    2 M9058 PVC PIPE-450 MM               EACH       139.000      118.8522    16520.45                                              
    1 M9059 PVC PIPE-375 MM               METER       64.000      112.3500     7190.40                                              
    2 M9060 GAS LINE-150 MM               METER     2040.000      112.4632   229425.00                                              
    3 M9061 AUTHORIZED TEST FUSION        EACH        11.000      152.2727     1675.00                                              
    3 M9062 LONG SIDE SERVICE             EACH        16.000     1025.0000    16400.00                                              
    3 M9063 SHORT SIDE SERVICE            EACH        21.000      585.7143    12300.00                                              
    5 M9064 DROP MANHOLE                  EACH         7.000     4068.5714    28480.00                                              
    1 M9070 REM & RESET PERF PIEP HEADWALLEACH        15.000      500.0000     7500.00                                              
    1 M9071 CONC MED BARR TY 300C (1250)  METER     1500.400      145.0000   217558.00                                              
    2 M9072 MILLED RUMBLE STRIPS          METER    24693.180        0.8379    20689.44                                              
    5 M9073 CLEANOUT                      EACH        25.000      267.1300     6678.25                                              
    2 M9074 TAP MANHOLE                   EACH         2.000      512.5000     1025.00                                              
    1 M9095 RED MAPLE                     EACH       416.000        8.9000     3702.40                                              
    1 M9097 WHITE PINE                    EACH        97.000      423.0000    41031.00                                              
    1 M9098 SCARLET OAK                   EACH        21.000      589.0000    12369.00                                              
    3 M9102 WHITE ASH                     EACH       472.000       11.0364     5209.20                                              
    2 M9103 KENTUCKY COFFEE TREE          EACH        11.000      360.4364     3964.80                                              
    1 M9112 FRAGRANT SUMAC                EACH        54.000       30.2500     1633.50                                              
    1 M9126 GALV STEEL CABINET            EACH         1.000      215.0000      215.00                                              
    1 M9133 SILKY DOGWOOD                 EACH        10.000        9.4500       94.50                                              
    2 M9137 EXTRA MANHOLE DEPTH           VER M       19.700      361.1736     7115.12                                              
    2 M9143 ABANDON METER                 EACH         8.000      202.6500     1621.20                                              
    1 M9146 CONC BARR WALL TYPE 9T-INSTALLMETER    10966.100        9.0000    98694.90                                              
    1 M9150 INSTALL COORDINATING UNIT     EACH         1.000     1800.0000     1800.00                                              
    1 M9156 CL3 ASPH SURF 9.5D PG64-22    M TON     7986.000       33.0500   263937.30                                              
    1 M9157 SHOULDER CLOSURE              EACH         2.000     1938.6600     3877.32                                              
    2 M9163 CL2 ASPH SURF 9.5A PG70-22    M TON     3275.000       37.4879   122773.00                                              
    1 M9175 OPEN GRADED DRAINAGE LAYER-MODM TON     1868.000       34.1700    63829.56                                              
    1 M9185 DROP BOX INLET TY 5F (MOD)    EACH         1.000     3600.0000     3600.00                                              
    2 M9186 CABLE NO. 1/3C DUCTED         METER     1780.000       10.3303    18388.00                                              
    2 M9188 MITIGATION SEEDING            SQ M     21511.000        0.5961    12821.94                                              
    1 M9189 POOL EXCAVATION               CU M       195.000       30.0000     5850.00                                              
    1 M9190 RIFFLE INSTALLATION           CU M       140.000       39.1500     5481.00                                              
    1 M9191 CROSS VANE GRADE CONTROL STRUCEACH         2.000     2500.0000     5000.00                                              
    1 M9193 OUTSIDE MEANDER BENT PROTECT  CU M       120.000       38.4500     4614.00                                              
    3 M9197 SYCAMORE                      EACH       532.000       10.9697     5835.90                                              
    2 M9198 PIN OAK                       EACH       486.000        9.1449     4444.40                                              
    1 M9199 BLACK WALNUT                  EACH       416.000        8.9000     3702.40                                              
    2 M9201 ROUGH-LEAF DOGWOOD            EACH       470.000       11.3530     5335.90                                              
    2 M9202 SANDBAR WILLOW                EACH      1172.000        7.6813     9002.45                                              
    1 M9204 AMERICAN PLUM                 EACH        54.000       30.2500     1633.50                                              
    1 M9205 POOL & RIFFLE EXCAVATION      CU M       612.000        5.9000     3610.80                                              
    1 M9206 RIVER SAND                    CU M       176.000       29.6000     5209.60                                              
    1 M9207 CHINQUAPIN OAK                EACH        46.000       30.2500     1391.50                                              
    1 M9208 HACKBERRY                     EACH        46.000       30.2500     1391.50                                              
    1 M9209 SILVER MAPLE                  EACH        46.000       30.2500     1391.50                                              
    1 M9210 AMERICAN ELM                  EACH        46.000       30.2500     1391.50                                              
    1 M9211 DWARF HACKBERRY               EACH        54.000       30.2500     1633.50                                              
    1 M9212 MAPLE LEAF VIBURNUM           EACH        54.000       30.2500     1633.50                                              
    1 M9213 GRAVEL/COBBLE CHANNEL MATERIALCU M       210.000       33.3500     7003.50                                              
    1 M9214 GEOMEMBRANE                   SQ M      1180.000        4.8000     5664.00                                              
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    2 M9220 SERVICE CONNECTION            EACH         3.000      975.9600     2927.88                                              
    3 M9224 RELOCATE SIGNAL HEAD          EACH        60.000      215.0000    12900.00                                              
    2 M9243 SOUND BARRIER WALL            SQ M     10227.500      133.8111  1368553.00                                              
    1 M9244 REM & RESET GATE              EACH         1.000     1500.0000     1500.00                                              
    1 M9245 REM & RESET LIGHT STANDARD    EACH         3.000      900.0000     2700.00                                              
    3 M9246 BORE & JACK                   METER      349.000      504.7255   176149.20                                              
    1 M9247 MODIFY CURB BOX INLET         EACH         2.000     1300.0000     2600.00                                              
    1 M9248 CATCH BASIN INLET PROTECTION  EACH        50.000       50.0000     2500.00                                              
    1 M9249 CLEAN CATCH BASIN INLET PROT  EACH       148.000       20.0000     2960.00                                              
    4 M9250 INSTALL CONDUIT               METER     1157.500       25.9173    29999.25                                              
    3 M9251 MANHOLE                       EACH        11.000     2529.0909    27820.00                                              
    1 M9254 CONNECT TO EXISTING LINE      EACH         7.000      800.0000     5600.00                                              
    2 M9255 RECONNECT EXISTING WATER METEREACH        27.000      146.2963     3950.00                                              
    1 M9256 CONCRETE CAP                  METER       13.000       65.0000      845.00                                              
    1 M9272 RAILROAD MARKING              EACH         2.000      150.0000      300.00                                              
    3 M9277 SILT CHECK TY 2 MOD           EACH        68.000      193.9557    13188.99                                              
    3 M9278 CLEAN SILT CHECK TY 2 MOD     EACH       173.000       36.4643     6308.32                                              
    1 M9279 MODIFY EXISTING SIGN          EACH         7.000     1135.0000     7945.00                                              
    1 M9280 ROADWAY CROSS SECTION         EACH         1.000     1920.0000     1920.00                                              
    1 M9282 DI TEE-200MM X 200MM          EACH         2.000      350.0000      700.00                                              
    1 M9283 BLIND FLANGE-200MM            EACH         2.000      200.0000      400.00                                              
    1 M9284 DI TEE-150MM X 150MM          EACH         2.000      325.0000      650.00                                              
    1 M9285 BLIND FLANGE-150MM            EACH         1.000      200.0000      200.00                                              
    1 M9286 PLUG & BLOCK-150 MM           EACH         1.000      200.0000      200.00                                              
    1 M9287 WATER SERVICE LINE-20MM       METER        6.500       82.0000      533.00                                              
    1 M9288 CL3 ASPH SURF 9.5A PG70-22    M TON     2909.000       40.0000   116360.00                                              
    1 M9289 CONCRETE ENCASEMENT           CU M        34.970      400.0000    13988.00                                              
    1 M9290 STAB TEMP CONST ENTRANCE      EACH         1.000     2500.0000     2500.00                                              
    1 M9291 STREAM CROSSING               EACH         1.000     5000.0000     5000.00                                              
    1 M9292 STREAM CROSSING MAINT         EACH         1.000     2000.0000     2000.00                                              
    1 M9293 LOW WATER CROSSING            EACH         1.000     4000.0000     4000.00                                              
    1 M9294 LOW WATER CROSSING MAINT      EACH         1.000     2000.0000     2000.00                                              
    1 M9295 COLOR PHOTOS                  EACH       149.000        5.0000      745.00                                              
    1 M9296 VIDEO RECORDING               LP SUM       1.000     1200.0000     1200.00                                              
   10 M9297 INSTALL PIPE                  METER     9114.000       86.7962   791061.00                                              
    2 M9298 INSTALL VALVE                 EACH        88.000      666.3636    58640.00                                              
    1 M9299 INSTALL LEAK DETECT ASSEMBLY  EACH         2.000     2200.0000     4400.00                                              
    1 M9300 INSTALL FIRE HYDRANT          EACH        31.000      900.0000    27900.00                                              
    4 M9301 TRANSFER SERVICE              EACH         7.000     1042.8571     7300.00                                              
    2 M9302 PAVEMENT RESTORATION          SQ M       353.000       87.5212    30895.00                                              
    1 M9323 USPS CHAIN LINK FENCE-2.4M    METER      165.800       60.7000    10064.06                                              
    1 M9324 PRECAST 3000MMX900MM RCBC     METER       62.000     1100.0000    68200.00                                              
    1 M9326 REM SIGN & FOUNDATION         EACH         1.000      500.0000      500.00                                              
    1 M9327 REM CONCRETE BARRIER WALL     METER       70.000       40.0000     2800.00                                              
    1 M9328 CONC MEDIAN BARRIER TY 355C   METER       28.000      275.0000     7700.00                                              
    1 M9330 CL2 ASPH SURF 12.5D PG64-22   M TON      872.000       49.3500    43033.20                                              
    2 M9331 INSTALL TEMP VIDEO CAMERA     EACH        11.000     1418.1818    15600.00                                              
    1 M9332 UTL CROSSING & CONC ENCASE    METER        2.000      140.0000      280.00                                              
    1 M9333 FINAL CLEAN-UP & RESTORATION  METER      285.000       15.0000     4275.00                                              
    1 M9334 VERTICAL MANHOLE EXTENSION    METER        2.410      425.0000     1024.25                                              
    1 M9335 CONNECT TO EXISTING MANHOLE   EACH         2.000      850.0000     1700.00                                              
    1 M9336 PLUG SANITARY SEWER AT MANHOLEEACH         1.000      525.0000      525.00                                              
    1 M9337 CRUSHED STONE BACKFILL        METER      221.000       75.0000    16575.00                                              
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    1 M9338 ASPH PAVE REPL W/CONC SUB BASESQ M       560.000       40.0000    22400.00                                              
    1 M9354 OCTOBER GLORY RED MAPLE       EACH        17.000      589.0000    10013.00                                              
    1 M9360 EASTERN REDBUD                EACH        27.000      250.0000     6750.00                                              
    1 M9361 FLOWERING DOGWOOD             EACH        70.000       10.6000      742.00                                              
    1 M9364 WINTER KING HAWTHORNE         EACH        17.000      312.0000     5304.00                                              
    1 M9370 WINTER HONEY SUCKLE           EACH       453.000       20.0000     9060.00                                              
    1 M9376 BUR OAK                       EACH        70.000       10.6000      742.00                                              
    5 M9387 CURB & GUTTER                 METER      898.700       69.3580    62332.03                                              
    1 M9388 CL1 ASPH SURF 12.5D PG64-22   M TON      108.000       56.0000     6048.00                                              
    1 M9389 BLOW-OFF ASSEMBLY             EACH         3.000     1000.0000     3000.00                                              
    1 M9392 BUTTERFLY VALVE               EACH         1.000     1800.0000     1800.00                                              
    2 M9393 DI CROSS                      EACH         2.000      525.0000     1050.00                                              
    2 M9394 PLUG & BLOCK                  EACH         3.000      333.3333     1000.00                                              
    1 M9395 CASING SPACERS                EACH        28.000      200.0000     5600.00                                              
    1 M9396 ABANDON MANHOLE               EACH         1.000      350.0000      350.00                                              
    1 M9398 LOWER GAS MAIN                METER      120.000      136.0000    16320.00                                              
    1 M9399 100mm PCC PAVEMENT/24         SQ M      1167.000       60.0000    70020.00                                              
    1 M9400 PAVE MRKG-BICYCLE SYMBOL      EACH        32.000      100.0000     3200.00                                              
    1 M9405 GAS UTILTIY COORDINATION      LP SUM       1.000    20000.0000    20000.00                                              
    1 M9409 PE WATER MAIN-300MM           METER       88.400      125.9000    11129.56                                              
    1 M9410 WET TAP-200MM                 EACH         2.000     2625.0000     5250.00                                              
    1 M9411 SERVICE TUBING-25MM           METER       35.000       86.1000     3013.50                                              
    1 M9412 SERVICE TUBING-19MM           METER      190.000       84.0000    15960.00                                              
    1 M9413 CUT & CAP                     EACH         2.000      210.0000      420.00                                              
    1 M9414 LIFT STATION                  LP SUM       2.000    91575.7500   183151.50                                              
    1 M9415 RECONNECT SEWER SERVICE       EACH        14.000      525.0000     7350.00                                              
    1 M9425 MASTER METER VAULT            EACH         1.000    45612.0000    45612.00                                              
    1 M9498 STEPPED GABION                M TON     4490.000       70.0000   314300.00                                              
    1 M9520 CHAIN LINK FENCE-1.8M MOD     METER       86.000       65.3200     5617.52                                              
    1 M9521 REMOVE & REPLACE WALLS        LP SUM       1.000    69230.0000    69230.00                                              
    1 M9522 REPLACE LANDSCAPE&SPRINK SYS  LP SUM       1.000    55464.6300    55464.63                                              
    1 M9523 GRAVEL REPLACEMENT            METER       40.000       15.0500      602.00                                              
    1 M9524 PVC PIPE-65MM                 METER       17.000       27.9500      475.15                                              
    2 M9525 BALL VALVE                    EACH        15.000      159.4533     2391.80                                              
    1 M9526 GRINDER PUMP STATION          EACH         1.000    11018.7500    11018.75                                              
    1 M9533 GREEN ASH                     EACH        70.000       10.6000      742.00                                              
    1 M9545 PERMANANT SILT CHECK          EACH        30.000      300.0000     9000.00                                              
    1 M9546 DELINEATOR POST BASE UNIT     EACH        76.000        7.0000      532.00                                              
    1 M9547 REM & RESET DELINEATOR POST   EACH        76.000       15.5000     1178.00                                              
    1 M9548 CONC MED BAR BOX IN TY 350A1 MEACH         2.000     5650.0000    11300.00                                              
    2 M9549 CONC MED BAR BOX IN TY 350A2 MEACH         7.000     6278.5714    43950.00                                              
    1 M9550 CONC MED BAR BOX IN TY 350B1 MEACH        15.000     5850.0000    87750.00                                              
    2 M9551 CONC MED BAR BOX IN TY 350B2 MEACH        16.000     6162.5000    98600.00                                              
    1 M9552 CONC MED BAR BOX IN TY350B2TM EACH         3.000     4500.0000    13500.00                                              
    1 M9553 REMOVE SHOULDER               SQ M     22155.500        3.2500    72005.37                                              
    1 M9554 POTHOLE PATCHING              SQ M       300.000       15.0000     4500.00                                              
    1 M9558 NORWAY MAPLE                  EACH         9.000      561.0000     5049.00                                              
    1 M9559 SUGAR MAPLE                   EACH        17.000      589.0000    10013.00                                              
    1 M9560 AUTUMN APPALOUSA WHITE ASH    EACH        17.000      589.0000    10013.00                                              
    1 M9561 BLOODGOOD LONDON PLANETREE    EACH        10.000      561.0000     5610.00                                              
    1 M9562 SAWTOOTH OAK                  EACH        20.000      561.0000    11220.00                                              
    1 M9563 CHEROKEE CHIEF DOGWOOD        EACH        10.000      297.0000     2970.00                                              
    1 M9564 CHEROKEE PRINCESS DOGWOOD     EACH        18.000      297.0000     5346.00                                              
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    1 M9565 PRAIRIEFIRE CRABAPPLE         EACH        33.000      312.0000    10296.00                                              
    1 M9566 PROFESSOR SPRENGER CRABAPPLE  EACH        11.000      312.0000     3432.00                                              
    1 M9567 EASTERN RED CEDAR             EACH         8.000      236.0000     1888.00                                              
    1 M9568 CANADIAN HEMLOCK              EACH         7.000      236.0000     1652.00                                              
    1 M9569 COMMON ALDER                  EACH        12.000        9.4500      113.40                                              
    1 M9570 WITCH HAZEL                   EACH         3.000        9.4500       28.35                                              
    1 M9571 BLACK GUM                     EACH        13.000        9.4500      122.85                                              
    1 M9572 SASSAFRAS                     EACH         7.000        9.4500       66.15                                              
    1 M9573 POSSUM HAW VIBURNUM           EACH         4.000        9.4500       37.80                                              
    1 M9574 OAKLEAF HYDRANGEA             EACH        21.000       61.0000     1281.00                                              
    1 M9575 DENSE YEW                     EACH       182.000       61.0000    11102.00                                              
    1 M9576 SHASTA DOUBLEFILE VIBURNUM    EACH        28.000       56.0000     1568.00                                              
    1 M9577 ALLEGHANY VIBURNUM            EACH        28.000       56.0000     1568.00                                              
    1 M9578 CABLE-#2/0 /3C DUCTED         METER     1267.000       11.5100    14583.17                                              
    1 M9580 CONC MED BARR TY 350C1 MOD    METER      138.000      575.0000    79350.00                                              
    1 M9581 REM & RECONSTRUCT STONE WALL  LP SUM       1.000    71825.0000    71825.00                                              
    1 M9582 STEEL ENCASEMENT PIPE-1350MM  METER       44.000      984.5500    43320.20                                              
    1 M9584 CREEK CROSSING                METER       12.000       50.0000      600.00                                              
    1 M9587 RELOCATE FLASHING ARROW       EACH         7.000      250.0000     1750.00                                              
    1 M9589 CONC MED BAR BOX INLET-MOD    EACH         4.000     3300.0000    13200.00                                              
    1 M9590 STONE BASE                    CU M       486.000       28.0000    13608.00                                              
    1 M9591 CONC MED BARR TY 350C (1250)  METER     6895.000      170.0000  1172150.00                                              
    1 M9592 TEMP BARR WALL RETAINERS      EACH       104.000      161.0000    16744.00                                              
    1 M9593 DROP BOX INLET TY 7 (MOD)     EACH         1.000     9380.0000     9380.00                                              
    1 M9594 CONC MED BAR BOX IN 300A2-1250EACH         1.000     3900.0000     3900.00                                              
    1 M9595 CONC MED BAR BOX IN 300B2-1250EACH         9.000     3900.0000    35100.00                                              
    1 M9596 CONC MED BAR BOX IN 300B1-1250EACH         5.000     3900.0000    19500.00                                              
    1 M9602 BORE&JACK 450MM STEEL PIPE    M          238.000     1100.0000   261800.00                                              
    1 M9603 BORE&JACK 375MM STEEL PIPE    M           28.000     1200.0000    33600.00                                              
    1 M9604 BORE&JACK 600MM STEEL PIPE    M           57.000     1300.0000    74100.00                                              
    1 M9616 TEMPORARY DITCH               METER      712.000        2.5000     1780.00                                              
    2 M9621 NATIVE GRASS MIX              SQ M      1320.000        1.2417     1639.00                                              
    1 M9624 SAW CUT-150MM                 METER    14690.000        1.3500    19831.50                                              
    1 M9626 IMPERVIOUS CLAY               CU M      1450.000       20.0000    29000.00                                              
    1 M9629 MAINTAIN SIGNAL OPERATION     LP SUM       1.000    15000.0000    15000.00                                              
    1 M9680 ABANDON SEWER SERVICE         EACH         2.000      575.2000     1150.40                                              
    1 M9681 QWICK CURB R/R X-ING MED SEP  METER       62.000      275.0000    17050.00                                              
    1 M9716 REM,STORE,REINST HIST MARKER  LP SUM       1.000      800.0000      800.00                                              
    1 M9717 STEEL ENCASEMENT PIPE-350MM   METER       28.000      185.0000     5180.00                                              
    1 M9718 STEEL ENCASEMENT PIPE-250MM   METER       86.500      150.0000    12975.00                                              
    1 M9719 STEEL ENCASEMENT PIPE-200MM   METER       37.000      145.0000     5365.00                                              
    1 M9720 RECONNECT FIRE HYDRANT        EACH         1.000      400.0000      400.00                                              
    1 M9721 CUT & TIE-IN 80MM WATER       EACH         1.000      400.0000      400.00                                              
    1 M9722 TAPPING VALVE BOX & LID-200MM EACH         2.000     1500.0000     3000.00                                              
    1 M9723 TAPPING VALVE BOX & LID-150MM EACH         1.000     1100.0000     1100.00                                              
    1 M9724 TAPPING VALVE BOX & LID-80MM  EACH         1.000      800.0000      800.00                                              
    1 M9725 COPPER SERVICE TUBING         METER      307.500       10.0000     3075.00                                              
    1 M9726 PLASTIC GAS MAIN-50MM         METER      156.000       25.0000     3900.00                                              
    1 M9727 PLASTIC GAS MAIN-100MM        METER     4539.000       26.0000   118014.00                                              
    1 M9728 DI WATER MAIN                 METER      256.000       70.0000    17920.00                                              
    1 M9729 AUTHORIZED TEST WELD          EACH         9.000      150.0000     1350.00                                              
    1 M9730 TIE-IN 50MM GAS MAIN0         EACH         1.000     3000.0000     3000.00                                              
    1 M9731 TIE-IN 100MM GAS MAIN         EACH        18.000     4000.0000    72000.00                                              
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    1 M9732 TRACER WIRE (PER 152.4M)      EACH        31.000       45.0000     1395.00                                              
    1 M9733 TRACER WIRE BOX               EACH        22.000       30.0000      660.00                                              
    1 M9734 TEE 100MM                     EACH         1.000       65.0000       65.00                                              
    1 M9735 PERF PIPE W/PRECAST HDWL      EACH        19.000      780.0000    14820.00                                              
    1 M9736 CONC ENCASEMENT PIPE-200MM    METER      100.000       97.0000     9700.00                                              
    1 M9737 BORE 200MM ENCASE PIPE W/VENTSMETER      187.000      170.0000    31790.00                                              
    1 M9738 BORE 250MM ENCASE PIPE W/VENTSMETER       28.000      201.0000     5628.00                                              
    1 M9739 TRENCH 200MM ENCASE PIPE W/VENMETER       27.000      132.0000     3564.00                                              
    1 M9740 TRENCH 250MM ENCASE PIPE W/VENMETER       15.000      150.0000     2250.00                                              
    1 M9741 MOISTURE COLLECTION DRIP POT  EACH         1.000      500.0000      500.00                                              


